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December 17, 2012





Cupertino Electric
1740 Cesar Chavez St.
San Francisco Ca. 94124
Attn: Erin Rolita
RE: AppSide Down Fire Alarm Installation Proposal
Proposal #:  11-11109
We are pleased to submit pricing for the above referenced project.  At all times, it is our intent to complete this project using all options available to us.  We will provide a superior quality service that will be professionally constructed to be in conformance with NEC/NFPA industry standards.

· Drawings: 
· Specifications: 
· Job walk/Site visit: 
· Addendums: 
SCOPE OF WORK

FIRE ALARM NOTIFICATION DEVICES:
1. Provide labor to install (111) speaker strobes.

2. Provide labor to install (52) strobe onlys.
3. Provide labor to wire (3) remote booster power supplies.
4. Provide and install code compliant J hook pathway.

5. Provide and install 12/2 FPLP rated cable to each device from the booster power supplies.

6. All devices will be labeled per the permit set of drawings.

FIRE ALARM SMOKE CONTROL DEVICES:
1. Provide labor to install (280) smoke detectors with bases.

2. Provide labor to install (3) control relays for security door interface. (One in each IDF)

3. Provide labor to install (3) control relays for door holder release.

4. Provide labor to install (3) Monitor modules for monitoring the pre-action releasing panel.  (Alarm, Trouble, Supervisory to be monitored)

5. Provide labor to install (1) control relay for Fire place Gas Shutoff.

6. Provide labor to install (2) UIO modules for monitoring and shutting down the AHU’s in the server room.

7. Provide labor to install (2) control relays for AHU shutdown in the two IDFs.

8. Provide labor to install (28) UIO modules and interposing relays for FSD activation and monitoring.

9. Provide and install 16/2 FPLR rated cable to each device from the FATC located on each floor.

10. All devices will be labeled per the permit set of drawings.

FIRE ALARM TESTING:
1. Provide labor to Pretest the fire alarm/ smoke control system. (Allotment 1 complete test)
2. Provide labor to Test the fire alarm/ smoke control system with the third party smoke control inspector. (Allotment 1 complete test)

3. Provide labor to Final test the fire alarm/ smoke control system with the AHJ. (Allotment 1 complete test)
COST:
The lump sum amount for the above scope of work: $93,099.00
CLARIFICATIONS
ASSUMPTIONS
1. All electronics and programing are by others.

2. FACP panel work and graphic annunciator is to be installed and wired by others.

3. Pricing is based upon substantial completion of conduit and pathways on all floors.  This proposal is priced based upon (1) project mobilization.
4. All work is to be done during normal business hours.  Normal business hours are Monday through Friday, 6:00 am to 4:30 pm.  Over-time and premium time are not included.

5. Project is to be completed in normal sequence of construction.

6. Cupertino Electric, Inc. will provide qualified supervisory labor at the job site.  Idle time incurred by CEI employees due to absence of required escorts, clearances, inability to enter the workspace, or other factors beyond our control, will be considered a change to the contract.

7. Customer will provide access to all areas, including escorted ones.

8. Cupertino Electric, Inc. assumes that no work will be performed under asbestos containment conditions.

9. Clean up is provided in this quote and should be coordinated with job supervisor during installation.  No back charges for clean-up will be accepted.

10. Cupertino Electric, Inc. will not perform any changes and/or additional work without written approval.

11. All work will be performed by I.B.E.W. Local Union workers.
EXCLUSIONS
1. Replacing smoke detectors due to contamination will be completed on a T and M basis.

2. All 120VAC connections.

3. All conduit and pathway installation.

4. Backboxes and conduit for Initiation devices by Electrical Contractor.
5. All fire stopping.

6. Installation of tamper switches, water flow switches, PIV and backflow preventer switches.

7. Cutting, patching and painting of structural and/or finished architectural elements.
8. Permits.
9. Payment or performance bonds.

TERMS
1. Purchase order is required prior to commencement of work.

2. Payment is due 30 days from the date of invoice.

3. Project exceeding one calendar month will be progress billed for work completed during each month.

4. The above quotation will be honored for 30 days from the date shown above.

STIPULATION
This proposal is based solely on the usual direct cost elements such as labor, material and normal markups and does not include any amount for additional changes in the sequence of work, delays, disruptions, rescheduling, extended overhead, overtime, acceleration and/or other impact costs; and the right is expressly reserved to make claim and be paid for any and all of these related cost items prior to final settlement of this contract.
WARRANTY
All material installed in accordance with the specifications that prove to be defective in workmanship and/or material, within a period of one (1) year from the date of customer acceptance or substantial completion.  Ordinary wear and tear, misuse, abuse and/or neglect are excluded.
Please feel free to contact me at (415) 970-3455 or (415) 850-2459 cell if you have any questions.
Sincerely,

David Chelini
David Chelini
Project Manager

Dave_Chelini@cei.com 
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