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** PROJECT NOTES  **
 
LOCATION: SOUTH SAN FRANCISCO
LOCAL: 617
LABOR LEVEL: NECA 1
 

Final Pricing Value ($) Pct (%) Alarm

    Database Material (Extension) 197,534.75

    Quoted Material (Extension) 1,290.00

    Quoted Material 492,348.30

    Material Tax 58,749.71 8.500

 Material Total 749,922.76

    Direct Labor 935,949.17

    Incidental Labor 124,278.12

 Labor Total 1,060,227.29

    Subcontractors 241,703.00

    General Expenses 49,574.50

 Total Cost 2,101,427.55

    Database Material Overhead

    Quoted Material Overhead

    Labor Overhead

    Adjustment Overhead 210,142.76 10.000

 Total Overhead 210,142.76 10.000

    Database Material Markup

    Quoted Material Markup

    Labor Markup

    Adjustment Markup 115,578.52 5.000

 Total Markup 115,578.52 5.000

    Final Adjustment 91,105.74 3.754

 Selling Price 2,518,254.57 Pinned

Final Price 2,518,254.57
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Labor Type Crew Hours Rate $ SubTotal Brdn % Brdn Tot. Total Full Rate

1 FOREMAN 1.00 2,416.81 57.38 138,676.56 72.000 99,847.12 238,523.68 98.69

2 JOURNEYMAN 2.00 4,833.63 51.00 246,515.13 72.000 177,490.89 424,006.02 87.72

3 APPRENTICE 1.00 2,416.81 45.90 110,931.58 72.000 79,870.74 190,802.32 78.95

4 FOREMAN-1-1/2 250.00 86.07 21,517.50 54.000 11,619.45 33,136.95 132.55

5 JOURNEYMAN-1-1/2 420.00 76.50 32,130.00 54.000 17,350.20 49,480.20 117.81

Totals 4.00 10,337.25 53.18 549,770.77 70.244 386,178.40 935,949.17 90.54

Incidental Labor Hours Rate $ SubTotal Brdn % Brdn Tot. Total Full Rate

1 GENERAL FOREMAN 800.00 63.75 51,000.00 70.244 35,824.44 86,824.44 108.53

2 MATERIAL HANDLER 300.00 40.00 12,000.00 70.244 8,429.28 20,429.28 68.10

3 CLEAN UP 250.00 40.00 10,000.00 70.244 7,024.40 17,024.40 68.10

Totals 1,350.00 54.07 73,000.00 70.244 51,278.12 124,278.12 92.06

Quoted Materials Alarm Cost Vendor Notes

1 LIGHTING FIXTURES Off 328,861.30 CED

2 DISTRIBUTION Off 36,510.00 EATON

6 WIREMOLD Off 3,000.00 DISTRIBUTION

7 LIGHTING CONTROL Off 40,872.00 CED

8 UPS Off 83,105.00 ALL SOURCE 

Totals 492,348.30

Subcontractors Alarm Cost Total Vendor Notes

4 CORING Off 7,300.00 7,300.00 CEI CORING

9 FIRE ALARM SYSTEM DEVICES Off 134,304.00 134,304.00 BAY AREA FIRE ALARM

10 FIRE ALARM CABLE INSTALL Off 93,099.00 93,099.00 CEI LOW VOLTAGE

17 TESTING Off 2,000.00 2,000.00

24 FIRE SEAL Off 5,000.00 5,000.00 FIRE SEAL CO.

Totals 241,703.00 241,703.00

General Expenses Alarm Quantity Field Duration Cost/Unit Total Cost Total Notes

4 TELEPHONE (per Month) Off 3.00 <None> 4.00 125.00 1,500.00 1,500.00

5 WATER (per Month) Off 2.00 <None> 4.00 50.00 400.00 400.00

12 SMALL TOOLS Off 10,337.25 DirLb Hours 2.00 20,674.50 20,674.50

19 FREIGHT Off 1.00 <None> 5,000.00 5,000.00 5,000.00

20 AS-BUILT DRAWINGS Off 1.00 <None> 2,000.00 2,000.00 2,000.00

21 ENGINEERING Off 1.00 <None> 20,000.00 20,000.00 20,000.00

Totals 49,574.50 49,574.50
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System Material($) Mat(%) Labor Hrs Lab(%)

1  || DISTRIBUTION 2,878.00 1.45 460.97 4.46

2  || FEEDERS 19,642.94 9.88 309.36 2.99

3  || FIXTURES 8,383.42 4.22 1,546.95 14.96

4  || LIGHTING BRANCH WIRING 28,900.22 14.54 1,415.36 13.69

5  || LIGHTING DEVICES 1,797.66 0.90 70.52 0.68

6  || LIGHTING CONTROL 3,052.09 1.54 267.76 2.59

7  || POWER DEVICES 8,183.40 4.12 500.94 4.85

8  || POWER BRANCH WIRING 19,149.90 9.63 1,334.71 12.91

9  || FURNITURE POWER 36,860.27 18.54 738.99 7.15

10  || FIRE ALARM 14,848.69 7.47 1,493.86 14.45

11  || GROUNDING 841.05 0.42 18.09 0.17

12  || UPS 2,500.00 1.26 110.00 1.06

13  || SECURITY ALARM 1,355.84 0.68 146.78 1.42

14  || TELE/DATA ROUGH-IN 4,768.25 2.40 319.87 3.09

15  || A/V ROUGH-IN 31,469.53 15.83 668.05 6.46

16  || HVAC AND PLUMBING POWER 5,456.68 2.74 256.40 2.48

17  || EPO 818.91 0.41 27.46 0.27

18  || TEMPORARY POWER 6,090.00 3.06 43.80 0.42

19  || SUPPORTS 1,827.90 0.92 607.50 5.88

Total 198,824.75 100.00 10,337.37 100.00

DISTRIBUTION

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1 600A PANELBOARD 1 0.00 E 0.00 0.00 13.50 E 13.50 Quoted Normal

2 400A PANELBOARD 3 0.00 E 0.00 0.00 10.50 E 31.50 Quoted Normal

3 225A PANELBOARD 8 0.00 E 0.00 0.00 7.50 E 60.00 Quoted Normal

4 PANEL MOUNTING 8 10.00 E 10.00 80.00 0.00 E 0.00 Quoted No Labor

5 400A 3P BREAKER/TERMINATION 1 0.00 E 0.00 0.00 4.87 E 4.87 Quoted Normal

6 225A 3P BREAKER/TERMINATION 2 0.00 E 0.00 0.00 3.37 E 6.74 Quoted Normal

7 200A 3P BREAKER/TERMINATION 2 0.00 E 0.00 0.00 3.00 E 6.00 Quoted Normal

8 30A 2P BREAKER/TERMINATION 50 0.00 E 0.00 0.00 0.87 E 43.50 Quoted Normal

9 20A 1P BREAKER/TERMINATION 211 0.00 E 0.00 0.00 0.52 E 109.72 Quoted Normal

10   20A 1P CIRCUIT BREAKER 232 0.00 E 0.00 0.00 0.52 E 120.64 Quoted Normal

11   20A CIRCUIT BREAKER 4 0.00 E 0.00 0.00 1.07 E 4.28 Quoted Normal

12   30A 3P CIRCUIT BREAKER 2 0.00 E 0.00 0.00 1.17 E 2.34 Quoted Normal

13  125A 3P CIRCUIT BREAKER 2 0.00 E 0.00 0.00 2.14 E 4.28 Quoted Normal

14  200A 3P CIRCUIT BREAKER 3 0.00 E 0.00 0.00 3.00 E 9.00 Quoted Normal

15 PANEL-SURFACE-MTD- HEAVY 4 35.00 E 24.50 98.00 1.40 E 5.60 Normal Normal

16 400A FUSED BUS PLUG 1 0.00 E 0.00 0.00 4.00 E 4.00 Quoted Normal

17 EMON DEMON METER-100A 2 650.00 E 650.00 1,300.00 6.00 E 12.00 Normal Normal

18 EMON DEMON METER-200A 2 700.00 E 700.00 1,400.00 6.00 E 12.00 Normal Normal

19 OPEN/CLOSE PANEL 11 0.00 E 0.00 0.00 1.00 E 11.00 Normal Normal

Totals 549 2,878.00 460.97

FEEDERS

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1 1 1/2" EMT 90 508.45 C 203.38 183.04 10.50 C 9.45 Normal Normal

2     2" EMT 260 627.42 C 250.97 652.52 12.00 C 31.20 Normal Normal

3 2 1/2" EMT 20 1,040.68 C 416.27 83.25 14.20 C 2.84 Normal Normal

4     3" EMT 80 1,276.18 C 510.47 408.38 16.50 C 13.20 Normal Normal

5 3 1/2" EMT 40 1,842.20 C 736.88 294.75 19.50 C 7.80 Normal Normal

6 1 1/2" EMT STL SS CONN 6 1,381.79 C 552.72 33.16 30.00 C 1.80 Normal Normal

7     2" EMT STL SS CONN 8 1,959.96 C 783.98 62.72 37.00 C 2.96 Normal Normal

8 2 1/2" EMT STL SS CONN 2 6,380.00 C 2,552.00 51.04 45.00 C 0.90 Normal Normal

9     3" EMT STL SS CONN 6 7,609.00 C 3,043.60 182.62 60.00 C 3.60 Normal Normal

10 3 1/2" EMT STL SS CONN 2 9,973.00 C 3,989.20 79.78 75.00 C 1.50 Normal Normal

11 1 1/2" EMT STL SS CPLG 18 1,616.43 C 646.57 116.38 10.00 C 1.80 Normal Normal

12     2" EMT STL SS CPLG 46 2,150.05 C 860.02 395.61 11.00 C 5.06 Normal Normal
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Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

13 2 1/2" EMT STL SS CPLG 5 5,232.00 C 2,092.80 104.64 12.00 C 0.60 Normal Normal

14     3" EMT STL SS CPLG 19 5,905.00 C 2,362.00 448.78 14.00 C 2.66 Normal Normal

15 3 1/2" EMT STL SS CPLG 7 6,899.00 C 2,759.60 193.17 16.00 C 1.12 Normal Normal

16 1 1/2" EMT 90 ELBOW 6 548.00 C 219.20 13.15 60.00 C 3.60 Normal Normal

17     2" EMT 90 ELBOW 12 805.00 C 322.00 38.64 75.00 C 9.00 Normal Normal

18 2 1/2" EMT 90 ELBOW 2 1,960.00 C 784.00 15.68 90.00 C 1.80 Normal Normal

19     3" EMT 90 ELBOW 8 2,923.00 C 1,169.20 93.54 105.00 C 8.40 Normal Normal

20 3 1/2" EMT 90 ELBOW 2 3,918.00 C 1,567.20 31.34 125.00 C 2.50 Normal Normal

21 1 1/2" EMT STRUT CLAMP 12 688.47 C 275.39 33.05 6.00 C 0.72 Normal Normal

22     2" EMT STRUT CLAMP 34 559.05 C 223.62 76.03 6.00 C 2.04 Normal Normal

23 2 1/2" EMT STRUT CLAMP 3 604.15 C 241.66 7.25 7.50 C 0.23 Normal Normal

24     3" EMT STRUT CLAMP 11 648.45 C 259.38 28.53 7.50 C 0.82 Normal Normal

25 3 1/2" EMT STRUT CLAMP 5 1,113.00 C 445.20 22.26 9.00 C 0.45 Normal Normal

26 1 1/2" PLASTIC BUSHING 6 211.94 C 105.97 6.36 37.00 C 2.22 Normal Normal

27     2" PLASTIC BUSHING 8 392.23 C 196.12 15.69 45.00 C 3.60 Normal Normal

28 2 1/2" PLASTIC BUSHING 2 883.09 C 441.55 8.83 52.00 C 1.04 Normal Normal

29     3" PLASTIC BUSHING 6 925.40 C 462.70 27.76 60.00 C 3.60 Normal Normal

30 3 1/2" PLASTIC BUSHING 2 1,455.80 C 727.90 14.56 67.00 C 1.34 Normal Normal

31       #6 THHN 315 1,481.51 M 592.60 186.67 16.50 M 5.20 Normal Normal

32       #4 THHN 265 2,333.47 M 933.39 247.35 19.50 M 5.17 Normal Normal

33       #3 THHN 90 2,937.87 M 1,175.15 105.76 22.50 M 2.02 Normal Normal

34     #1/0 THHN 540 5,848.10 M 2,339.24 1,263.19 33.00 M 17.82 Normal Normal

35     #3/0 THHN 360 9,196.60 M 3,678.64 1,324.31 39.00 M 14.04 Normal Normal

36     #4/0 THHN 690 1,154.88 C 461.95 3,187.45 43.50 M 30.02 Normal Normal

37  #350MCM THHN 465 1,913.63 C 765.45 3,559.34 57.00 M 26.50 Normal Normal

38  #500MCM THHN 70 2,710.04 C 1,084.02 758.81 66.00 M 4.62 Normal Normal

39  #600MCM THHN 220 3,512.41 C 1,404.96 3,090.91 72.00 M 15.84 Normal Normal

40 1-5/8 STRUT 81 893.36 C 268.01 217.09 18.00 C 14.58 Normal Normal

41 1/2X10 THREADED ROD 78 3.65 E 2.56 199.68 10.50 C 8.19 Normal Normal

42 S-STRUT AB241-1/2 SQUARE WASH 52 3.61 E 2.53 131.56 0.00 E 0.00 Normal Normal

43 S-STRUT C749N-1/2 SEISMIC BRACE 16 82.31 E 49.39 790.24 9.00 C 1.44 Normal Normal

44 S-STRUT CM100-1/2 CHNL NUT W/CO 24 6.99 E 4.89 117.36 9.00 C 2.16 Normal Normal

45 S-STRUT E142-1/2X1-1/2 HXHD CAP 42 4.40 E 3.08 129.36 0.00 E 0.00 Normal Normal

46 S-STRUT E145-1/2 HEX NUT 52 2.29 E 1.60 83.20 0.00 E 0.00 Normal Normal

47 S-STRUT E147-1/2 FLAT WASH 76 1.67 E 1.17 88.92 0.00 E 0.00 Normal Normal

48  WS1226 1/2X1-5/16X2-3/4 ANC 8 0.53 E 0.48 3.84 36.00 C 2.88 Normal Normal

49 STL-CTY 503SC BEAM CLMP 1/2-13T 26 12.75 E 6.38 165.88 60.00 C 15.60 Normal Normal

50 PANEL-SURFACE-MTD- HEAVY 11 35.00 E 24.50 269.50 1.40 E 15.40 Normal Normal

51 3" CORE-SUB 2 0.00 E 0.00 0.00 0.00 E 0.00 Normal No Labor

52 3" CORE LABOR 2 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

53 3" CORE SEAL 2 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

54 ROD STIFFENERS-PAIRS 3 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

55 TRANSV OR LNGTL BRACE 8 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

56 24" TRAPEZE 13 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

Totals 4,239 19,642.95 309.33

FIXTURES

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1 #12/2C+G MC CABLE STL ARMR 1,344 861.00 M 602.70 810.03 52.50 M 70.56 Normal Normal

2 3/4" MC CONNECTOR 448 2.40 E 1.44 645.12 6.50 C 29.12 Normal Normal

3 3/8X10 THREADED ROD 215 2.04 E 1.43 307.45 9.60 C 20.64 Normal Normal

4  WS3826 3/8X1-1/8X2-3/4 ANCH 193 0.31 E 0.28 54.04 33.00 C 63.69 Normal Normal

5 4 SQUARE DEEP BOX 331 5.78 E 2.89 956.59 40.00 C 132.40 Normal Normal

6 4 SQ 5/8 SWITCH RING 243 3.36 E 1.68 408.24 25.00 C 60.75 Normal Normal

7 STL-CTY 52C3-25 5/8D 4-IN PLAS-RING 88 325.24 C 65.05 57.24 25.00 C 22.00 Normal Normal

8 2X2 PARABOLIC 205 0.00 E 0.00 0.00 0.80 E 164.00 Quoted Normal

9 2X4 RECESSED FIXTURE 6 0.00 E 0.00 0.00 0.90 E 5.40 Quoted Normal
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Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

10  4' STRIP 3 0.00 E 0.00 0.00 1.15 E 3.45 Quoted Normal

11 CEILING MOUNT FL DN LT 124 0.00 E 0.00 0.00 1.00 E 124.00 Quoted Normal

12 PENDANT MT FLUORESCENT DOWNLIGHT88 0.00 E 0.00 0.00 1.25 E 110.00 Quoted Normal

13 8' INDIRECT FLUORSCENT 160 0.00 E 0.00 0.00 1.65 E 264.00 Quoted Normal

14 12' INDIRECT FLUORSCENT 16 0.00 E 0.00 0.00 2.00 E 32.00 Quoted Normal

15 4 1/2" INCAND DN LT 56 0.00 E 0.00 0.00 1.10 E 61.60 Quoted Normal

16 SMALL PENDANT FIXTURE 93 0.00 E 0.00 0.00 1.25 E 116.25 Quoted Normal

17 MEDIUM PENDANT FIXTURE 25 0.00 E 0.00 0.00 1.50 E 37.50 Quoted Normal

18 LARGE PENDANT FIXTURE 43 0.00 E 0.00 0.00 2.00 E 86.00 Quoted Normal

19 EXIT SGL FACE CEIL 47 0.00 E 0.00 0.00 1.50 E 70.50 Quoted Normal

20 MISC MTG 515 3.00 E 3.00 1,545.00 0.00 E 0.00 Normal Normal

21 CEILING WIRE 1,035 1.50 E 1.50 1,552.50 0.02 E 20.70 Normal Normal

22 PENDANT MOUNTING 43 15.00 E 15.00 645.00 0.00 E 0.00 Normal No Labor

23 512   24" T-BAR BOX HNGR 135 642.12 C 642.12 866.86 13.31 C 17.97 Normal Normal

24 BOWERS BHS 13-3/4X23-1/2 ADJ HG 124 430.00 C 430.00 533.20 8.40 C 10.42 Halted Normal

25 T-BAR LAY-IN FIXTURE CLIP 6 39.89 C 35.90 2.15 0.00 E 0.00 Normal No Labor

26 12' PENDANT FIXTURE 16 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

27 FLUORESCENT WALL WASHER FIXTURE59 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

28 FLUORESCENT DOWNLIGHT FIXTURE 65 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

29 4' SURFACE FLUORESCENT STRIP FIXTURE3 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

30 PENDANT DECORATIVE FIXTURE 93 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

31 PENDANT DECORATIVE FIXTURE 25 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

32 PENDANT DECORATIVE FIXTURE 43 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

33 PENDANT MTD FLUORESCENT DOWNLIGHT88 0.00 E 0.00 0.00 0.00 E 0.00 No Cost Normal

34 EXIT FIXTURE 47 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

35 2X4 FIXTURE 6 0.00 E 0.00 0.00 0.00 E 0.00 No Cost Normal

36 EXIT PENDANT KIT 12 0.00 E 0.00 0.00 2.00 E 24.00 Quoted Normal

Totals 6,043 8,383.43 1,546.94

LIGHTING BRANCH WIRING

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1     1" EMT 450 269.22 C 107.69 484.61 8.20 C 36.90 Normal Normal

2     1" EMT STL SS CONN 24 446.76 C 178.70 42.89 18.00 C 4.32 Normal Normal

3     1" EMT STL SS CPLG 57 501.38 C 200.55 114.31 8.00 C 4.56 Normal Normal

4     1" EMT STRUT CLAMP 57 350.65 C 140.26 79.95 4.50 C 2.56 Normal Normal

5      #10 THHN 6,435 573.74 M 229.50 1,476.83 10.50 M 67.57 Normal Normal

6 #12/4C+G MC CABLE STL ARMR 15,994 2,031.26 M 1,421.88 22,741.55 67.50 M 1,079.60 Normal Normal

7 1/2 MC CONNECTOR 3,524 1.59 E 0.95 3,347.80 6.00 C 211.44 Normal Normal

8 3/8 1H FLEX STRA 2,908 0.27 E 0.16 465.28 0.00 C 0.00 Normal No Labor

9 PANEL-SURFACE-MTD- HEAVY 6 35.00 E 24.50 147.00 1.40 E 8.40 Normal Normal

Totals 29,455 28,900.22 1,415.35

LIGHTING DEVICES

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1      #12 THHN 102 371.30 M 148.52 15.15 9.00 M 0.92 Normal Normal

2 SCREWS 8X1/2 HEX HD DRILL TAP S 54 0.06 E 0.05 2.70 0.00 C 0.00 Normal No Labor

3 TSGB16 ADJ BOX MTG BRKT 9 239.68 C 191.74 17.26 0.00 C 0.00 Normal Normal

4 #8x  1/2" S-TAP SCREW F/H 168 5.00 C 4.50 7.56 0.00 C 0.00 Normal No Labor

5 ADJ BOX MTG BRKT 28 239.68 C 191.74 53.69 0.00 E 0.00 Normal No Labor

6 SINGLE POLE SWITCH 102 16.60 E 2.32 236.64 37.40 C 38.15 Normal Normal

7 2G PLASTIC SWITCH PLATE 9 5.36 E 3.22 28.98 0.18 E 1.62 Normal Normal

8 3G PLASTIC SWITCH PLATE 28 8.17 E 4.90 137.20 0.21 E 5.88 Normal Normal

9 4 SQUARE DEEP BOX 9 5.78 E 2.89 26.01 40.00 C 3.60 Normal Normal

10 4 SQ 5/8 SWITCH RING 9 3.36 E 1.68 15.12 25.00 C 2.25 Normal Normal

11 3G 1-13/16D BOX 28 55.00 E 27.50 770.00 37.00 C 10.36 Normal Normal

12 3G 3/4D SWITCH RING 28 3,172.28 C 1,586.14 444.12 25.00 C 7.00 Normal Normal

13 PIGTAIL/BONDING JUMPER 37 1.42 E 0.71 26.27 0.00 C 0.00 Normal No Labor

14 3M R-BULK RED INS WIRE CONN 102 0.13 E 0.13 13.26 0.00 M 0.00 Normal No Labor
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Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

15 (2)-SINGLE POLE SWITCHES 9 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

16 (3)-SINGLE POLE SWITCHES 28 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

17 LABEL 37 0.10 E 0.10 3.70 0.02 E 0.74 Normal Normal

Totals 787 1,797.65 70.52

LIGHTING CONTROL

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1 20/3 PLENUM 3,480 150.00 M 150.00 522.00 14.00 M 48.72 Normal Normal

2 512   24" T-BAR BOX HNGR 8 642.12 C 513.70 41.10 0.00 C 0.00 Normal Normal

3 #8x  1/2" S-TAP SCREW F/H 20 5.00 C 4.50 0.90 0.00 C 0.00 Normal No Labor

4 OCCUPANCY SENSOR 41 0.00 E 0.00 0.00 0.36 E 14.76 Quoted Normal

5 DUAL TECH OCCUPANCY SENSOR 5 0.00 E 0.00 0.00 0.60 E 3.00 Quoted Normal

6 POWER PACK 13 0.00 E 0.00 0.00 0.60 E 7.80 Quoted Normal

7 WIRELESS WALL SWITCH 6 0.00 E 0.00 0.00 0.19 E 1.14 Quoted Normal

8 WIRELESS WALL DIMMER 39 0.00 E 0.00 0.00 0.19 E 7.41 Quoted Normal

9 WIRELESS PHOTOCELL 20 0.00 E 0.00 0.00 0.14 E 2.80 Quoted Normal

10 WIRELESS OCCUPANCY SENSOR 88 0.00 E 0.00 0.00 0.14 E 12.32 Quoted Normal

11 GRAKIF EYE 3 0.00 E 0.00 0.00 0.25 E 0.75 Quoted Normal

12 4 SQUARE DEEP BOX 187 5.78 E 2.89 540.43 40.00 C 74.80 Normal Normal

13 4 SQUARE BLANK 53 1.42 E 0.71 37.63 10.00 C 5.30 Normal Normal

14 4 SQ 5/8 SWITCH RING 49 3.36 E 1.68 82.32 25.00 C 12.25 Normal Normal

15 STL-CTY 52C3-25 5/8D 4-IN PLAS-RING 88 325.24 C 65.05 57.24 25.00 C 22.00 Normal Normal

16 4-11/16 5/8 SWITCH RING 50 1,076.52 C 538.26 269.13 25.00 C 12.50 Normal Normal

17 PIGTAIL/BONDING JUMPER 5 1.42 E 0.71 3.55 0.00 C 0.00 Normal No Labor

18 3M R-BULK RED INS WIRE CONN 133 0.13 E 0.13 17.29 0.00 M 0.00 Normal No Labor

19 512   24" T-BAR BOX HNGR 33 642.12 C 642.12 211.90 13.31 C 4.39 Normal Normal

20 4SDBOX/CLG RING/T-BAR 88 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

21 LABEL 46 0.10 E 0.10 4.60 0.02 E 0.92 Normal Normal

22 20/3 PLENUM CABLE 260 150.00 M 150.00 39.00 10.00 M 2.60 Normal Normal

23 POWER PACK 15 15.00 E 15.00 225.00 0.25 E 3.75 Quoted Normal

24 1-RELAY DML RM CONTROLLER 2 10.00 E 10.00 20.00 0.50 E 1.00 Quoted Normal

25 2-RELAY DML RM CONTROLLER 10 10.00 E 10.00 100.00 0.50 E 5.00 Quoted Normal

26 2-CHANNEL DML DIMMING RM CONTROL 3 10.00 E 10.00 30.00 0.50 E 1.50 Quoted Normal

27 DLM 2-BUTTON SWITCH/KIT 8 25.00 E 25.00 200.00 0.50 E 4.00 Quoted Normal

28 DLM 3-BUTTON SWITCH/KIT 2 25.00 E 25.00 50.00 0.50 E 1.00 Quoted Normal

29 DLM WIRELESS CONFIG TOOL 1 0.00 E 0.00 0.00 0.10 E 0.10 Quoted Normal

30 2-BUTTON DATALINE SWITCH 1 25.00 E 25.00 25.00 0.50 E 0.50 Quoted Normal

31 4-BUTTON DATALINE SWITCH 13 25.00 E 25.00 325.00 0.50 E 6.50 Quoted Normal

32 8-BUTTON DATALINE SWITCH 3 25.00 E 25.00 75.00 0.75 E 2.25 Quoted Normal

33 1-G DECO WALLPLATE 8 0.00 E 0.00 0.00 0.10 E 0.80 Quoted Normal

34 3-G DECO WALLPLATE 3 0.00 E 0.00 0.00 0.10 E 0.30 Quoted Normal

35 CLARO 1-G WALLPLATE 28 0.00 E 0.00 0.00 0.10 E 2.80 Quoted Normal

36 CLARO 2-G WALLPLATE 5 0.00 E 0.00 0.00 0.10 E 0.50 Quoted Normal

37 3-WIRE FL POWER MODULE 6 20.00 E 20.00 120.00 0.25 E 1.50 Quoted Normal

38 A/V INTERFACE 3 10.00 E 10.00 30.00 0.70 E 2.10 Quoted Normal

39 PARTITION SENSOR 1 5.00 E 5.00 5.00 0.25 E 0.25 Quoted Normal

40 POWER SUPPLY 1 15.00 E 15.00 15.00 0.25 E 0.25 Normal Normal

41 CONTACT CLOSURE 1 5.00 E 5.00 5.00 0.20 E 0.20 Quoted Normal

Totals 4,829 3,052.09 267.76

POWER DEVICES

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1      #12 THHN 2,207 371.30 M 148.52 327.78 9.00 M 19.86 Normal Normal

2 SCREWS 8X1/2 HEX HD DRILL TAP S 2,010 0.06 E 0.05 100.50 0.00 C 0.00 Normal No Labor

3 TSGB16 ADJ BOX MTG BRKT 335 239.68 C 191.74 642.33 0.00 C 0.00 Normal Normal

4 #8x  1/2" S-TAP SCREW F/H 6 5.00 C 4.50 0.27 0.00 C 0.00 Normal No Labor

5 GFI RECEPTACLE 15 14.20 E 8.62 129.30 0.53 E 7.95 Normal Normal

6 G4000B-10 RACEWAY BASE 30 426.00 C 383.40 115.02 21.00 C 6.30 Normal Normal
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Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

7 G4000C   RACEWAY COVER 30 245.00 C 220.50 66.15 2.00 C 0.60 Normal Normal

8 G4000D   DIVIDER 30 83.00 C 74.70 22.41 6.00 C 1.80 Normal Normal

9 G4000WC WIRE CLIP 8 211.00 C 189.90 15.19 0.00 C 0.00 Normal No Labor

10 G4001    COUPLING 4 336.00 C 302.40 12.10 0.00 C 0.00 Normal Normal

11 G4007C-2  2G DEVICE PLATE 4 512.00 C 460.80 18.43 18.00 C 0.72 Halted Normal

12 G4010B    BLANK END FTG 2 604.00 C 543.60 10.87 15.00 C 0.30 Normal Normal

13 G4010D    ENTRANCE END FTG 2 1,420.00 C 1,278.00 25.56 45.00 C 0.90 Normal Normal

14 G4012TX   INT/EXT ELBOW 1 2,687.00 C 2,418.30 24.18 60.00 C 0.60 Normal Normal

15 G4014A    WALL BOX CONNECTOR 2 4,383.00 C 3,944.70 78.89 45.00 C 0.90 Normal Normal

16 20A DUPLEX RECEPTACLE 274 19.52 E 5.86 1,605.64 45.00 C 123.30 Normal Normal

17 30A RECEPTACLE 50 12.25 E 7.96 398.00 0.45 E 22.50 Normal Normal

18 DUPLEX PLASTIC RECEPTACLE PLATE316 2.54 E 1.52 480.32 0.15 E 47.40 Normal Normal

19 DOUBLE DUPLEX PLASTIC RECEPTACLE PLATE4 5.36 E 3.22 12.88 0.18 E 0.72 Normal Normal

20 GFI PLASTIC WALL PLATE 15 2.54 E 1.52 22.80 0.14 E 2.10 Normal Normal

21 4 SQUARE DEEP BOX 336 5.78 E 2.89 971.04 40.00 C 134.40 Normal Normal

22 4 SQ 5/8 SWITCH RING 332 3.36 E 1.68 557.76 25.00 C 83.00 Normal Normal

23 PIGTAIL/BONDING JUMPER 335 1.42 E 0.71 237.85 0.00 C 0.00 Normal No Labor

24 ADJ BOX MTG BKT 1 239.68 C 191.74 1.92 9.00 C 0.09 Normal Normal

25 POWER/DATA POKE THRU - DUPLEX 14 167.82 E 151.04 2,114.56 1.50 E 21.00 Normal Normal

26 3M R-BULK RED INS WIRE CONN 1,005 0.13 E 0.13 130.65 0.00 M 0.00 Normal No Labor

27 3" CORE-SUB 14 0.00 E 0.00 0.00 0.00 E 0.00 Normal No Labor

28 5" CORE-SUB 4 0.00 E 0.00 0.00 0.00 E 0.00 Normal No Labor

29 3" CORE LABOR 14 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

30 5" CORE LABOR 4 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

31 3" CORE SEAL 14 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

32 5" CORE SEAL 4 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

33 FRAC-3 HP CONN (3.4A)  11 2.50 E 2.50 27.50 1.80 E 19.80 Normal Normal

34 DUPLEX RECEPTACLE 316 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

35 DOUBLE DUPLEX RECEPTACLE 4 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

36 GFI RECEPTACLE  15 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

37 4SD BOX W/BAR HGR/1-GANG RING 1 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

38 LABEL 335 0.10 E 0.10 33.50 0.02 E 6.70 Normal Normal

Totals 8,104 8,183.41 500.94

POWER BRANCH WIRING

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1   3/4" EMT 3,345 158.39 C 63.36 2,119.39 7.50 C 250.88 Normal Normal

2     1" EMT 450 269.22 C 107.69 484.61 8.20 C 36.90 Normal Normal

3   3/4" EMT STL SS CONN 188 260.08 C 104.03 195.58 15.00 C 28.20 Normal Normal

4     1" EMT STL SS CONN 24 446.76 C 178.70 42.89 18.00 C 4.32 Normal Normal

5   3/4" EMT STL SS CPLG 419 319.87 C 127.95 536.11 7.00 C 29.33 Normal Normal

6     1" EMT STL SS CPLG 57 501.38 C 200.55 114.31 8.00 C 4.56 Normal Normal

7   3/4" EMT STRUT CLAMP 415 328.60 C 131.44 545.48 4.50 C 18.68 Normal Normal

8     1" EMT STRUT CLAMP 57 350.65 C 140.26 79.95 4.50 C 2.56 Normal Normal

9   3/4" EMT 1-H STEEL STRAP 4 91.51 C 36.60 1.46 6.00 C 0.24 Normal Normal

10   3/4" STEEL LOCKNUT 52 54.12 C 27.06 14.07 0.00 C 0.00 Normal No Labor

11   3/4" PLASTIC BUSHING 52 70.34 C 35.17 18.29 24.00 C 12.48 Normal Normal

12 1/2X2" NIPPLE 26 74.00 C 40.70 10.58 37.00 C 9.62 Normal Normal

13   3/4" STEEL FLEX 51 133.59 C 93.51 47.69 7.50 C 3.83 Normal Normal

14      #12 THHN 7,021 371.30 M 148.52 1,042.76 9.00 M 63.19 Normal Normal

15      #10 THHN 7,183 573.74 M 229.50 1,648.50 10.50 M 75.42 Normal Normal

16       #8 THHN 2,992 866.60 M 346.64 1,037.15 13.50 M 40.39 Normal Normal

17 #12/2C+G MC CABLE STL ARMR 3,135 861.00 M 602.70 1,889.46 52.50 M 164.59 Normal Normal

18 #12/3C+G MC CABLE STL ARMR 1,598 1,506.18 M 1,054.33 1,684.82 60.00 M 95.88 Normal Normal

19 #12/4C+G MC CABLE STL ARMR 3,553 2,031.26 M 1,421.88 5,051.94 67.50 M 239.83 Normal Normal

20 1/2 MC CONNECTOR 1,794 1.59 E 0.95 1,704.30 6.00 C 107.64 Normal Normal

21 3/8 1H FLEX STRA 1,488 0.27 E 0.16 238.08 0.00 C 0.00 Normal No Labor
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Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

22 2#16 SH FA CABLE NON-PLENUM 510 190.00 M 190.00 96.90 16.00 M 8.16 Normal Normal

23 SCREWS 8X1/2 HEX HD DRILL TAP S 352 0.06 E 0.05 17.60 0.00 C 0.00 Normal No Labor

24 4 SQUARE DEEP BOX 88 5.78 E 2.89 254.32 40.00 C 35.20 Normal Normal

25 4 SQUARE BLANK 88 1.42 E 0.71 62.48 10.00 C 8.80 Normal Normal

26 PANEL-SURFACE-MTD- HEAVY 3 35.00 E 24.50 73.50 1.40 E 4.20 Normal Normal

27 3M R-BULK RED INS WIRE CONN 136 0.13 E 0.13 17.68 0.00 M 0.00 Normal No Labor

28 FRAC-3 HP CONN (3.4A)  48 2.50 E 2.50 120.00 1.80 E 86.40 Normal Normal

29 FIRE SMOKE DAMPER 17 0.00 E 0.00 0.00 0.20 E 3.40Sub Contractor Normal

30 4-SQUARE BOX W/BLANK CVR 88 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

31 6'  MC 12/3 FIXTURE FLEX UNIT 17 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

Totals 35,251 19,149.89 1,334.69

FURNITURE POWER

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1     1" EMT 930 269.22 C 107.69 1,001.52 8.20 C 76.26 Normal Normal

2     1" EMT STL SS CONN 22 446.76 C 178.70 39.31 18.00 C 3.96 Normal Normal

3     1" EMT STL SS CPLG 117 501.38 C 200.55 234.64 8.00 C 9.36 Normal Normal

4     1" EMT STRUT CLAMP 117 350.65 C 140.26 164.10 4.50 C 5.26 Normal Normal

5      #12 THHN 50 371.30 M 148.52 7.43 9.00 M 0.45 Normal Normal

6      #10 THHN 13,300 573.74 M 229.50 3,052.35 10.50 M 139.65 Normal Normal

7 12/8 FURNITURE FEED MC CABLE 4,820 3,139.62 M 2,197.73 10,593.06 72.00 M 347.04 Normal Normal

8 SCREWS 8X1/2 HEX HD DRILL TAP S 8 0.06 E 0.05 0.40 0.00 C 0.00 Normal No Labor

9 4 SQUARE DEEP BOX 2 5.78 E 2.89 5.78 40.00 C 0.80 Normal Normal

10 4 SQUARE BLANK 2 1.42 E 0.71 1.42 10.00 C 0.20 Normal Normal

11 FURNITURE FEED POKE THRU SMALL CAPACITY - POWER/DATA42 187.25 E 168.53 7,078.26 1.50 E 63.00 Normal Normal

12 FURNITURE FEED POKE THRU LARGE CAPACITY- POWER/DATA34 475.00 E 427.50 14,535.00 1.80 E 61.20 Normal Normal

13 PANEL-SURFACE-MTD- HEAVY 6 35.00 E 24.50 147.00 1.40 E 8.40 Normal Normal

14 4" CORE-SUB 42 0.00 E 0.00 0.00 0.00 E 0.00 Normal No Labor

15 6" CORE-SUB 34 0.00 E 0.00 0.00 0.00 E 0.00 Normal No Labor

16 4" CORE LABOR 42 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

17 6" CORE LABOR 34 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

18 4" CORE SEAL 42 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

19 6" CORE SEAL 34 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

20 4-SQUARE BOX W/BLANK CVR 2 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

21 POWER FEED TO FURNITURE ASSEMBLY78 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

22 TERM TO FURNITURE CONN 78 0.00 E 0.00 0.00 0.30 E 23.40 No Cost Normal

Totals 19,836 36,860.27 738.99

FIRE ALARM

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1   3/4" EMT 5,950 158.39 C 63.36 3,769.92 7.50 C 446.25 Normal Normal

2   3/4" EMT STL SS CONN 560 260.08 C 104.03 582.57 15.00 C 84.00 Normal Normal

3   3/4" EMT STL SS CPLG 745 319.87 C 127.95 953.23 7.00 C 52.15 Normal Normal

4   3/4" EMT STRUT CLAMP 745 328.60 C 131.44 979.23 4.50 C 33.52 Normal Normal

5   1/2" STEEL FLEX 1,680 98.16 C 68.71 1,154.33 6.00 C 100.80 Normal Normal

6   3/4" STEEL FLEX 93 133.59 C 93.51 86.96 7.50 C 6.97 Normal Normal

7   1/2" STL FLEX CONN 1,120 416.90 C 291.83 3,268.50 18.00 C 201.60 Normal Normal

8 #12/3C+G MC CABLE STL ARMR 186 1,506.18 M 1,054.33 196.11 60.00 M 11.16 Normal Normal

9 1/2 MC CONNECTOR 62 1.59 E 0.95 58.90 6.00 C 3.72 Normal Normal

10 #10x1"     S-TAP SCREW P/H 12 9.75 C 8.78 1.05 0.00 C 0.00 Normal No Labor

11 SCREWS 8X1/2 HEX HD DRILL TAP S 292 0.06 E 0.05 14.60 0.00 C 0.00 Normal No Labor

12  WS1432 1/4X3/4X3-1/4 ANCHOR 90 0.24 E 0.22 19.80 30.00 C 27.00 Normal Normal

13 #10x1"  S-TAP SCREW F/H 12 8.99 C 8.09 0.97 0.00 C 0.00 Normal No Labor

14 #8x  1/2" S-TAP SCREW F/H 204 5.00 C 4.50 9.18 0.00 C 0.00 Normal No Labor

15 708AB ANGLE #8-1/4 ROD HNGR 90 76.00 C 68.40 61.56 0.00 E 0.00 Normal No Labor

16 1/4" SLIP ROD 270 15.00 C 15.00 40.50 5.00 C 13.50 Normal Normal

17 4 SQUARE DEEP BOX 428 5.78 E 2.89 1,236.92 40.00 C 171.20 Normal Normal

18 4 SQUARE EXT BOX 51 9.38 E 4.69 239.19 0.30 E 15.30 Normal Normal
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19 4 SQUARE BLANK 73 1.42 E 0.71 51.83 10.00 C 7.30 Normal Normal

20 STL-CTY 52C3-25 5/8D 4-IN PLAS-RING 304 325.24 C 65.05 197.75 25.00 C 76.00 Normal Normal

21 4-11/16 BOX 12 10.79 E 5.40 64.80 40.00 C 4.80 Normal Normal

22 4-11/16 BLANK COVER 12 276.80 C 138.40 16.61 10.00 C 1.20 Normal Normal

23 PANEL-SURFACE-MTD 1 20.00 E 14.00 14.00 1.20 E 1.20 Normal Normal

24 3M R-BULK RED INS WIRE CONN 248 0.13 E 0.13 32.24 0.00 M 0.00 Normal No Labor

25 512   24" T-BAR BOX HNGR 280 642.12 C 642.12 1,797.94 13.31 C 37.27 Normal Normal

26 CONTROL/INDICATOR PANEL 1 0.00 E 0.00 0.00 0.00 E 0.00Sub Contractor Normal

27 SMOKE DETECTOR 280 0.00 E 0.00 0.00 0.00 E 0.00Sub ContractorNo Labor

28 STROBE LIGHT 51 0.00 E 0.00 0.00 0.00 E 0.00Sub ContractorNo Labor

29 MONITOR MODULE 6 0.00 E 0.00 0.00 0.00 E 0.00Sub Contractor Normal

30 FIRE SMOKE DAMPER 31 0.00 E 0.00 0.00 0.20 E 6.20Sub Contractor Normal

31 SPEAKER/STROBE 42 0.00 E 0.00 0.00 0.00 E 0.00Sub Contractor Normal

32 F/A DEVICE TERMINATION 404 0.00 E 0.00 0.00 0.00 E 0.00Sub Contractor Normal

33 SPEAKER-CLG 24 0.00 E 0.00 0.00 1.00 E 24.00Sub Contractor Normal

34 F/A TESTING 286 0.00 E 0.00 0.00 0.45 E 128.70Sub Contractor Normal

35 4-SQUARE BOX W/BLANK CVR 73 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

36 4-11/16 BOX W/COVER 6 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

37 6'  MC 12/3 FIXTURE FLEX UNIT 31 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

38 4SDBOX/CLG RING/T-BAR 24 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

39 SMOKE CONTROL TESTING 1 0.00 E 0.00 0.00 40.00 E 40.00 No Cost Normal

Totals 14,780 14,848.68 1,493.85

GROUNDING

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1     #1/0 BARE-CU 180 5,450.00 M 2,452.50 441.45 52.00 M 9.36 Normal Normal

2 S-STRUT E142-3/8X1 HXHD CAP SCR 6 3.02 E 2.11 12.66 0.00 E 0.00 Normal Normal

3 S-STRUT E147-3/8 FLAT WASH 6 0.59 E 0.41 2.46 0.00 E 0.00 Normal Normal

4  WS3830 3/8X1-1/8X3 ANCHOR 6 0.31 E 0.28 1.68 33.00 C 1.98 Normal Normal

5 1-1/4-2" GROUND CLAMP 3 12.60 E 12.60 37.80 1.05 E 3.15 Normal Normal

6 GROUND BUS ASSEMBLY 3 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

7 1/4X2X24" CU BUSS BAR 3 100.00 E 100.00 300.00 1.20 E 3.60 Normal No Labor

8 3/8"X1-3/8 INSULATED STAND OFF 6 7.50 E 7.50 45.00 0.00 E 0.00 Normal No Labor

Totals 213 841.05 18.09

UPS

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1 130KVA UPS 1 0.00 E 0.00 0.00 70.00 E 70.00 Normal Normal

2 UPS MOUNTING 2 1,250.00 E 1,250.00 2,500.00 0.00 E 0.00 Normal No Labor

3 BATTERY RACK 2 0.00 E 0.00 0.00 10.00 E 20.00 Quoted Normal

4 UPS- BYPASS/TRANSFORMER CABINET 1 0.00 E 0.00 0.00 20.00 E 20.00 Quoted Normal

Totals 6 2,500.00 110.00

SECURITY ALARM

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1   3/4" EMT 755 158.39 C 63.36 478.37 7.50 C 56.63 Normal Normal

2   3/4" EMT STL SS CONN 171 260.08 C 104.03 177.89 15.00 C 25.65 Normal Normal

3   3/4" EMT 1-H STEEL STRAP 294 91.51 C 36.60 107.60 6.00 C 17.64 Normal Normal

4     1" STEEL LOCKNUT 18 94.17 C 47.09 8.48 0.00 C 0.00 Normal No Labor

5     1" PLASTIC BUSHING 18 106.60 C 53.30 9.59 27.00 C 4.86 Normal Normal

6 1/2X2" NIPPLE 9 74.00 C 40.70 3.66 37.00 C 3.33 Normal Normal

7 #8x  1/2" S-TAP SCREW F/H 174 5.00 C 4.50 7.83 0.00 C 0.00 Normal No Labor

8 4X4X120G NMA1 SCR CVR WIREWY 3 115.12 E 103.61 310.83 1.80 E 5.40 Normal Normal

9 44E NEMA1 SC WIREWAY END 6 6.03 E 5.43 32.58 0.23 E 1.38 Normal Normal

10 4 SQUARE DEEP BOX 20 5.78 E 2.89 57.80 40.00 C 8.00 Normal Normal

11 4 SQUARE BRACKET BOX 26 7.12 E 3.56 92.56 40.00 C 10.40 Normal Normal

12 4 SQ 5/8 SWITCH RING 29 3.36 E 1.68 48.72 25.00 C 7.25 Normal Normal

13 STL-CTY 52C3-25 5/8D 4-IN PLAS- 17 325.24 C 65.05 11.06 25.00 C 4.25 Normal Normal
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14 ADJ BOX MTG BKT 3 239.68 C 191.74 5.75 9.00 C 0.27 Normal Normal

15 PULLSTRING-GREENLEE 430 312 10.00 M 10.00 3.12 5.50 M 1.72 Normal Normal

16 4SD BOX W/BAR HGR/1-GANG RING 3 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

17 4SDBOX/CLG RING/T-BAR 17 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

18 SECURITY ASSEMBLY 26 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

Totals 1,901 1,355.85 146.77

TELE/DATA ROUGH-IN

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1   3/4" EMT 965 158.39 C 63.36 611.42 7.50 C 72.38 Normal Normal

2 1 1/4" EMT 1,200 408.53 C 163.41 1,960.92 9.30 C 111.60 Normal Normal

3   3/4" EMT STL SS CONN 72 260.08 C 104.03 74.90 15.00 C 10.80 Normal Normal

4 1 1/4" EMT STL SS CONN 50 950.07 C 380.03 190.01 24.00 C 12.00 Normal Normal

5   3/4" EMT STL SS CPLG 78 319.87 C 127.95 99.80 7.00 C 5.46 Normal Normal

6 1 1/4" EMT STL SS CPLG 152 1,102.40 C 440.96 670.26 9.00 C 13.68 Normal Normal

7 1 1/4" EMT 90 ELBOW 3 471.00 C 188.40 5.65 48.00 C 1.44 Normal Normal

8   3/4" EMT STRUT CLAMP 78 328.60 C 131.44 102.52 4.50 C 3.51 Normal Normal

9 1 1/4" EMT STRUT CLAMP 150 558.93 C 223.57 335.36 6.00 C 9.00 Normal Normal

10   3/4" EMT 1-H STEEL STRAP 68 91.51 C 36.60 24.89 6.00 C 4.08 Normal Normal

11 PULLSTRING 2,010 13.00 C 13.00 261.30 4.35 M 8.74 Normal Normal

12 #8x  1/2" S-TAP SCREW F/H 561 5.00 C 4.50 25.25 0.00 C 0.00 Normal No Labor

13 4 SQUARE BRACKET BOX 34 7.12 E 3.56 121.04 40.00 C 13.60 Normal Normal

14 4 SQ 5/8 SWITCH RING 153 3.36 E 1.68 257.04 25.00 C 38.25 Normal Normal

15 PULLSTRING-GREENLEE 430 2,788 10.00 M 10.00 27.88 5.50 M 15.33 Normal Normal

16 1" CORE-SUB 42 0.00 E 0.00 0.00 0.00 E 0.00 Normal No Labor

17 2" CORE-SUB 25 0.00 E 0.00 0.00 0.00 E 0.00 Normal No Labor

18 1" CORE LABOR 42 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

19 2" CORE LABOR 25 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

20 1" CORE SEAL 42 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

21 2" CORE SEAL 25 0.00 E 0.00 0.00 0.00 E 0.00 Normal Normal

22 RING AND STRING 119 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

23 4SQDEEP BOX W/3/4" STUB @ FIRE RATED WALLS34 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

Totals 8,716 4,768.24 319.87

A/V ROUGH-IN

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1   3/4" EMT 630 158.39 C 63.36 399.17 7.50 C 47.25 Normal Normal

2 1 1/4" EMT 730 408.53 C 163.41 1,192.89 9.30 C 67.89 Normal Normal

3 1 1/2" EMT 840 508.45 C 203.38 1,708.39 10.50 C 88.20 Normal Normal

4   3/4" EMT STL SS CONN 63 260.08 C 104.03 65.54 15.00 C 9.45 Normal Normal

5 1 1/4" EMT STL SS CONN 60 950.07 C 380.03 228.02 24.00 C 14.40 Normal Normal

6 1 1/2" EMT STL SS CONN 132 1,381.79 C 552.72 729.59 30.00 C 39.60 Normal Normal

7 1 1/4" EMT STL SS CPLG 60 1,102.40 C 440.96 264.58 9.00 C 5.40 Normal Normal

8 1 1/2" EMT STL SS CPLG 132 1,616.43 C 646.57 853.47 10.00 C 13.20 Normal Normal

9 1 1/4" EMT 90 ELBOW 39 471.00 C 188.40 73.48 48.00 C 18.72 Normal Normal

10 1 1/2" EMT 90 ELBOW 136 548.00 C 219.20 298.11 60.00 C 81.60 Normal Normal

11 K-16 KON CLIP (1") 130 43.86 C 17.54 22.80 10.50 C 13.65 Normal Normal

12   3/4" EMT 1-H STEEL STRAP 126 91.51 C 36.60 46.12 6.00 C 7.56 Normal Normal

13 1 1/4" EMT 1-H STEEL STRAP 30 211.63 C 84.65 25.40 6.35 C 1.91 Normal Normal

14 PULLSTRING 2,580 13.00 C 13.00 335.40 4.35 M 11.22 Normal Normal

15 #10x1"     S-TAP SCREW P/H 30 9.75 C 8.78 2.63 0.00 C 0.00 Normal No Labor

16 SCREWS 8X1/2 HEX HD DRILL TAP S 252 0.06 E 0.05 12.60 0.00 C 0.00 Normal No Labor

17 4 SQUARE DEEP BOX 63 5.78 E 2.89 182.07 40.00 C 25.20 Normal Normal

18 4 SQUARE BLANK 63 1.42 E 0.71 44.73 10.00 C 6.30 Normal Normal

19 4-11/16 BOX 15 10.79 E 5.40 81.00 40.00 C 6.00 Normal Normal

20 4-11/16 BLANK COVER 15 276.80 C 138.40 20.76 10.00 C 1.50 Normal Normal

21 POWER/DATA/AV POKE THRU - LARGE CAPACITY33 486.29 E 437.66 14,442.78 3.00 E 99.00 Normal Normal

22 4-SQUARE BOX W/BLANK CVR 63 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor
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23 4-11/16 BOX W/COVER 15 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

24 FSR PWB-100 BOX 58 180.00 E 180.00 10,440.00 1.00 E 58.00 Normal Normal

25 AV LAYOUT 26 0.00 E 0.00 0.00 2.00 E 52.00 Normal Normal

Totals 6,321 31,469.52 668.05

HVAC AND PLUMBING POWER

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1   3/4" EMT 200 158.39 C 63.36 126.72 7.50 C 15.00 Normal Normal

2 1 1/2" EMT 220 508.45 C 203.38 447.44 10.50 C 23.10 Normal Normal

3   3/4" EMT STL SS CONN 4 260.08 C 104.03 4.16 15.00 C 0.60 Normal Normal

4 1 1/2" EMT STL SS CONN 4 1,381.79 C 552.72 22.11 30.00 C 1.20 Normal Normal

5   3/4" EMT STL SS CPLG 26 319.87 C 127.95 33.27 7.00 C 1.82 Normal Normal

6 1 1/2" EMT STL SS CPLG 34 1,616.43 C 646.57 219.83 10.00 C 3.40 Normal Normal

7 1 1/2" EMT 90 ELBOW 6 548.00 C 219.20 13.15 60.00 C 3.60 Normal Normal

8   3/4" EMT STRUT CLAMP 26 328.60 C 131.44 34.17 4.50 C 1.17 Normal Normal

9 1 1/2" EMT STRUT CLAMP 28 688.47 C 275.39 77.11 6.00 C 1.68 Normal Normal

10 1 1/2" PLASTIC BUSHING 4 211.94 C 105.97 4.24 37.00 C 1.48 Normal Normal

11 1 1/2" INS STL GRD BUSHING 2 1,247.76 C 748.66 14.97 37.00 C 0.74 Normal Normal

12   3/4" LT FLEX 6 372.00 C 186.00 11.16 7.50 C 0.45 Normal Normal

13 1 1/2" LT FLEX 6 893.00 C 446.50 26.79 22.50 C 1.35 Normal Normal

14   3/4" LT STRAIGHT CONN 2 557.58 C 390.31 7.81 27.00 C 0.54 Normal Normal

15 1 1/2" LT STRAIGHT CONN 2 2,271.32 C 1,589.92 31.80 54.00 C 1.08 Normal Normal

16   3/4" LT 90DEG CONN 2 1,014.74 C 710.32 14.21 32.40 C 0.65 Normal Normal

17 1 1/2" LT 90DEG CONN 2 4,661.00 C 3,262.70 65.25 64.80 C 1.30 Normal Normal

18      #12 THHN 30 371.30 M 148.52 4.46 9.00 M 0.27 Normal Normal

19      #10 THHN 230 573.74 M 229.50 52.78 10.50 M 2.42 Normal Normal

20       #8 THHN 690 866.60 M 346.64 239.18 13.50 M 9.31 Normal Normal

21       #6 THHN 250 1,481.51 M 592.60 148.15 16.50 M 4.13 Normal Normal

22       #1 THHN 750 4,825.07 M 1,930.03 1,447.52 28.50 M 21.38 Normal Normal

23 #12/2C+G MC CABLE STL ARMR 1,045 861.00 M 602.70 629.82 52.50 M 54.86 Normal Normal

24 #12/3C+G MC CABLE STL ARMR 77 1,506.18 M 1,054.33 81.18 60.00 M 4.62 Normal Normal

25 1/2 MC CONNECTOR 176 1.59 E 0.95 167.20 6.00 C 10.56 Normal Normal

26 3/8 1H FLEX STRA 204 0.27 E 0.16 32.64 0.00 C 0.00 Normal No Labor

27 1-5/8 STRUT 32 893.36 C 268.01 85.76 18.00 C 5.76 Normal Normal

28 S-STRUT AB219 3H FLAT L PLATE 4 15.46 E 10.82 43.28 4.50 C 0.18 Normal Normal

29 S-STRUT AB220 4H FLAT T PLATE 4 21.08 E 14.76 59.04 4.50 C 0.18 Normal Normal

30 S-STRUT AP232 10H POST BASE 4 111.95 E 33.59 134.36 9.00 C 0.36 Normal Normal

31 S-STRUT CM100-1/4 CHNL NUT W/CO 28 4.32 E 3.02 84.56 9.00 C 2.52 Normal Normal

32 S-STRUT CM100-3/8 CHNL NUT W/CO 8 4.24 E 2.97 23.76 9.00 C 0.72 Normal Normal

33 S-STRUT E142-3/8X1-1/2 HXHD CAP 28 2.34 E 1.64 45.92 0.00 E 0.00 Normal Normal

34  WS1432 1/4X3/4X3-1/4 ANCHOR 52 0.24 E 0.22 11.44 30.00 C 15.60 Normal Normal

35  WS1236 1/2X1-5/16X3-3/4 ANC 16 0.55 E 0.50 8.00 36.00 C 5.76 Normal Normal

36 708AB ANGLE #8-1/4 ROD HNGR 52 76.00 C 68.40 35.57 0.00 E 0.00 Normal No Labor

37 1/4-20x1"    BOLT 8 5.02 C 4.77 0.38 0.00 E 0.00 Normal No Labor

38 1/4 FLAT WASH 8 0.01 E 0.01 0.08 0.00 E 0.00 Normal No Labor

39 1/4" SLIP ROD 156 15.00 C 15.00 23.40 5.00 C 7.80 Normal Normal

40 MOTOR RATED SWITCH 10 86.00 E 68.80 688.00 0.74 E 7.40 Normal Normal

41 4 SQUARE DEEP BOX 10 5.78 E 2.89 28.90 40.00 C 4.00 Normal Normal

42 4 SQUARE BLANK 10 1.42 E 0.71 7.10 10.00 C 1.00 Normal Normal

43 FRAC-3 HP CONN (3.4A)  10 2.50 E 2.50 25.00 1.80 E 18.00 Normal Normal

44 20-HP CONN (27A) 2 7.50 E 7.50 15.00 2.40 E 4.80 Normal Normal

45 75-HP CONN (96A)  2 50.00 E 50.00 100.00 4.80 E 9.60 Normal Normal

46 3/4" LIQUID-TITE FLEX UNIT 2 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

47 1-1/2" LIQUID-TITE FLEX UNIT 2 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

48 DISCONNECT/STARTER STAND 2 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

49 MOTOR RATED SWITCH-N1 10 0.00 E 0.00 0.00 0.00 E 0.00 No Cost No Labor

50 30-60-100A SAFETY SWITCH MTG 2 10.00 E 10.00 20.00 0.00 E 0.00 Normal No Labor
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51 VAV CONNECTION 12 5.00 E 5.00 60.00 0.50 E 6.00 Normal Normal

Totals 4,500 5,456.68 256.38

EPO

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1   3/4" EMT 100 158.39 C 63.36 63.36 7.50 C 7.50 Normal Normal

2   3/4" EMT STL SS CONN 12 260.08 C 104.03 12.48 15.00 C 1.80 Normal Normal

3   3/4" EMT STL SS CPLG 13 319.87 C 127.95 16.63 7.00 C 0.91 Normal Normal

4   3/4" EMT STRUT CLAMP 13 328.60 C 131.44 17.09 4.50 C 0.58 Normal Normal

5      #12 THHN 440 371.30 M 148.52 65.35 9.00 M 3.96 Normal Normal

6 EPO PUSH BUTTON 1 30.00 E 27.00 27.00 1.70 E 1.70 Normal Normal

7 EPO HARDWARE 1 130.00 E 117.00 117.00 5.00 E 5.00 Normal Normal

8 CONTACTOR PANEL 1 500.00 E 500.00 500.00 6.00 E 6.00 Normal Normal

Totals 581 818.91 27.46

TEMPORARY POWER

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1 SPIDER BOX 9 310.00 E 310.00 2,790.00 1.10 E 9.90 Normal Normal

2 50A 100' TEMP POWER CORD 9 200.00 E 200.00 1,800.00 1.10 E 9.90 Normal Normal

3 TEMP POWER SETUP 3 500.00 E 500.00 1,500.00 8.00 E 24.00 Normal Normal

Totals 21 6,090.00 43.80

SUPPORTS

Description Quantity Trade Price Unit Net Cost Total Material Labor Unit Total Hours Material ConditionLabor Condition

1  WS1432 1/4X3/4X3-1/4 ANCHOR 1,350 0.24 E 0.22 297.00 30.00 C 405.00 Normal Normal

2 708AB ANGLE #8-1/4 ROD HNGR 1,350 76.00 C 68.40 923.40 0.00 E 0.00 Normal No Labor

3 1/4" SLIP ROD 4,050 15.00 C 15.00 607.50 5.00 C 202.50 Normal Normal

Totals 6,750 1,827.90 607.50

 Price Summary Value % Alarm

    Database Material 197,534.75 7.844

    Quoted Material 493,638.30 19.602

    Material Tax 58,749.71 2.333

 Material Total 749,922.76 29.779

    Direct Labor 622,770.77 24.730

    Direct Labor Burden & Fringes 437,456.52 17.371

 Labor Total 1,060,227.29 42.102

    Subcontractors 241,703.00 9.598

    General Expenses 49,574.50 1.969

 Prime Cost 2,101,427.55 83.448

    Total Overhead 210,142.76 8.345

 Net Cost 2,311,570.31 91.793

    Total Profit 206,684.26 8.207

 Selling Price 2,518,254.57 100.000 Pinned

 Final Price 2,518,254.57 100.000

    Labor Risk Ratio % 19.4943

 Total Labor Hours 11,687.25

 Average Labor Cost Per Hour 90.72

 General Expenses Per Hour 4.2418


