

The Italian Bros.

A Family Company

PROPOSAL FOR: SenSys Diagnostics

We are pleased to provide the following:

- Make safe and demolition for items on of mechanical and plumbing equipment
- Debris haul off
- Furnish and installation of new boiler to match existing with 6" HHW piping connecting to existing control valve and triple duty valve
- All mechanical work per the contract documents
- All plumbing work per the contract documents
- Cooling coil and heating coil connections included only for AHU-1
- 3rd party testing
- Flushing and sterilization
- Duct Pressure Testing
- Protection of work as to remain clean and clear of debris during construction

Exclusions

- Taxes, bonds, permits
- Temporary HVAC during construction
- Temporary Plumbing during construction
- Controls
- Seismic
- 3D Coordination for contractor directed change orders
- Vibration Isolation
- Openings or revisions to openings through steel/concrete beams in the building for MP penetrations
- Engineering
- Fire protection
- Drug test fees
- Louvers
- Energy modeling for LEED/T-24 compliance
- Architectural sheet metal
- Electrical work
- Cost to operate and maintain mechanical equipment
- Special inspections
- Mockups
- Utility connection fees
- Commissioning
- Painting
- Roof patch and repair

LABOR RATES:

LABOR	CREW MIX	STRAIGHT TIME	OVER TIME (TIME + ½)	DOUBLE TIME
General Foreman	14%	\$120.00	\$170.00	\$215.00
Foreman	14%	\$115.00	\$165.00	\$200.00
Journeyman	57%	\$110.00	\$155.00	\$190.00
Apprentice	14%	\$85.00	\$125.00	\$160.00

Proposal Total: \$6,000,986

Thank you,

Luigi Guido Senior PM The Italian Bros