666 Iron Maiden Way, Hells Gate, CA 92120		Phone: (858) 888-1062

[image: ]HEAVY METAL, INC



Date: February 4, 2021

To: DPR
Attn: Estimator
Subject: Gene Theory


DPR Construction,

Heavy Metal Inc. is totally psyched to provide the most killer proposal for the following scope of sweet steel: CP-2

1. Detailing/Shop Drawings/Engineering - $55, 575
2. Embeds/Anchor Bolts - $0
3. Structural Framing and Misc. Structural Items - $62, 412
4. CMU/CIP Misc. Metals - $13, 600
5. Elevators Misc. Metals - $80, 543
6. Equipment Anchorage & Support – Excluded
7. Miscellaneous Metals - $45, 662
8. Standard Railings & Guardrails (Deferred Approval) - $31, 977
9. Decorative Railings & Guardrails (Deferred Approval) - $292, 728
                   ~~~ CCIP Deduct per CCIP Manual – Form “B” ~~     $10, 186

Bid Price: $ 572, 311

Add ALT Proposal:

	Item #
	Alternate Description
	Add/Deduct
	$ Amount

	01
	Remove plate steel, embeds, I-Beams, stainless steel plate curb at site IPE wood bridges from this scope of work. Reference details on sheet 2LC-503.

	Deduct
	$ (148, 200)

	02
	Furnish & Install tree grates with angle frame at locations shown per details 5 & 6/2CL-503
	Add
	No Quote

	03
	Furnish & install HSS 12x8x1/2 along gridline 401 at level 1 at exterior glass folding doors. HSS to be welded below structural steel beam as noted on 2S-123 and as shown in D3/2A-522
	Add
	$ 11,600

	04
	Furnish & install typical overhead support for exterior coiling doors at level 1 loading dock/warehouse area (No details shown in drawing)
	Add
	$ 9, 600
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	EXCLUSIONS:

	3.01        Payment and performance bonds.

	3.02       Insurance costs that are covered by the CCIP.

	3.03       Prevailing wages.

	3.04        Light gauge framing members.

	3.05        Concrete reinforcement  steel.

	3.06       Grouting of base plates.

	3.07       Wood blocking and nailers.

	3.08        Concrete foundations.

	3.09        Structural steel framing at CP-2.

	3.10       Metal stairs at CP-2.

	3.11       Standard pipe rails at metal pan stair

	3.12       Rooftop equipment stands per E3/2A-562

	3.13       Lab equipment/overhead carrier anchorage and support at CP-2



Please do not hesitate to call if you have any questions or if you require further information

Sincerely,
Heavy Metal, Inc.

[bookmark: _GoBack]Tommy Lee
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We do not include field cutting or drilling of our work to accol M, s Fieis welding of reinforcing steel. Demolition, drypack, grout, field
painting, furring channels, glass stops, metal studs, carpentry iron unless specific details show it to be our work (we will not pickup sim. conditions
unless specific details or locations are shown), bolts for wood, bolts attaching wood to metal, anchor bolts for wood or other trades, materials less
than 1/8", any material for mechanical, plumbing, electrical, or other trades, cost of inspection, testing and preparation, cost of bonds, unless
otherwise specified herein. Primers other than water based. The LAW has changed and we are unable to paint using normal spray guns, therefore

we will be unable to guarantee any quality of primer finishes. This proposal is to become part of the contract and is valid upon WSI's acceptance of
the contract.

REMOVAL OF FIREPROOFING OR FIRE WATCH IPERMITS, ENGINEERING, INSPECTION OR DESIGN WORK
ANY DEMO OF ANY KIND IPROTECTION OF EXIST FINISH WORK

ANY WEEKEND OR NIGHT WORK NY HIGH PERFORMANCE PRIMERS OR TNEMEC

ANY ALUMINUM OR STAINLESS STEEL INYTHING NOT SPECIFICALLY LISTED ABOVE

ANY STAIR ENGINEERING/DEFERRED CITY SUBMITTAL S.S HANDRAIL AND BRAKT'S
LAYOUT DRAWINGS FOR FOB ITEMS

This bid is contingent upon acceptance of the following: 1). If a bond is required it will be quoted on an individual basis. 2). A.G.C. standard lien
release forms. 3). WSI's standard insurance forms, and limitations. 4). WSI's standard breakdown on change order quotes. 5). 60 day limit on
outstanding quotes, before they are amended to the contract. 6). Payment terms: All terms of payment are granted subject to the approval of the
Seller's Credit Department. Payments shall be made on or before the 10th of the following month for 90% of the value of material and labor provided
during the preceding calander month, retention to be reduced from ten percent (10%) to five percent (5%) after fifty percent (50%) of the structural
steel has been erected, the remaining five percent (5%) shall be paid within thirty-five (35) days after completion of the Seller's portion of structural
steel work for structural steel, and thirty-five (35) days after completion of the Seller's portion of miscellaneous work for.miscellaneous steel. On F.O.
8. work, terms shall be net 30 days for the contract value of each shipment.




