
YOUR FIRM'S NAME
LOCATION

CONCEPTUAL ESTIMATE SUMMARY

Owner: Fox Studios
Project: Office Building 103 Designer: Langdon Wilson
Location: Los Angeles, CA Area:   ###,###   SF

Description Quantity UoM Unit Price Cost Remarks
DIRECT COSTS
PRECONSTRUCTION SERVICES 1.0 LS  Provide per precon estimate exercise
SITEWORK 1.0 LS 5,998,256 
SHOTCRETE WALLS 1.0 LS 666,541 
CONCRETE 1.0 LS 7,899,237 
CONCRETE SLAB ON METAL DECK 1.0 LS Provide per concrete estimate exercise
CONCRETE REINFORCING 1.0 LS 2,861,568 
MASONRY 1.0 LS 280,356 
STRUCTURAL STEEL 1.0 LS Provide per steel budget exercise
METAL DECK & MISC METALS 1.0 LS 1,778,223 
WOOD & PLASTIC 1.0 LS 104,462 
THERMAL/MOISTURE PROTECTION 1.0 LS 998,261 
DOORS & WINDOWS 1.0 LS 3,606,336 
FINISHES 1.0 LS 3,872,241 
SPECIALTIES 1.0 LS 206,182 
BUILDING EQUIPMENT 1.0 LS 110,837 
CONVEYING SYSTEMS 1.0 LS 1,504,314 
BLDG MECHANICAL 1.0 LS 4,839,189 
BLDG ELECTRICAL 1.0 LS Provide per electrical recap sheet
SUBCONTRACTOR BONDS 1.0 LS 564,864 
STREET USE IMPACTS 1.0 LS 50,000 
DIRECT COSTS 35,340,867 Calculate Direct Costs

GENERAL EXPENSE COSTS
PROJECT STAFF 1.0 LS Provide per staff estimate exercise
PROJECT OVERHEAD & EQUIP 1.0 LS Provide per equip/overhead exercise
INSURANCE/BONDS/TAXES 1.0 LS 667,481 
GENERAL EXPENSE COSTS 667,481 Calculate General Expense Cost

TOTAL COST 36,008,348 Calculate Total Cost

Fee 0.00% % - Input Fee % and Amount

CONTRACTOR'S CONTINGENCY 0.75% % 270,063 Calculate Contingency on Total Cost Only

TOTAL BID 36,278,411 Calculate Total Bid Amount


