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ASC 2013 VIRTUAL DESIGN & CONSTRUCTION 
Estimating (Introduction) 

 
INTRODUCTION 

 
Cost and productivity data for all concrete related activities is provided to your team by subcontractors 
who will be working on the One Rincon Hill project. For each activity, the consumption factor, waste 
factor, unit costs, and the appropriate units are provided. Some of this information will need to be used 
for the estimating problems issued at 1 PM and 5 PM.  
 
 
Information Provided  

1. Cost and productivity data for all concrete related activities issued at 8 AM.  
File name: Cost and Productivity Data.xlsx 

 
Deliverables 

1. None 
 
Judging 

1. None 
 


