HENSEL PHELPS

Structural Steel

Plan. Build. Manage.
PROJECT: Mariposa LPOE J&J Tucson Steel, Inc. Beachside Fabricators, Inc. Juarez Steel
Nogales, AZ HPCC Phoenix, AZ Tucson, AZ San Diego, CA Ciudad Juarez, Mexico
480-443-3905 520-651-2925 619-762-5546 +52 656-227-6300
Domino Masters Clark Griswald Holly McClane Jorge Garcia
SEC Description Included Total Cost Included Total Cost Included Total Cost Included Total Cost Included Total Cost
BID AMOUNT $ 8,400,000 SEE BELOW SEE BELOW SEE BELOW SEE BELOW
SALES TAX 8.25% Y v v v v v
BONDABLE 1.5% v v v v N NO
UNION/PREVAILING WAGE Y UNION UNION UNION UNION N NO
SBE Y SBE SBE SBE N NO SBE
DVBE N DVBE OK DVBE N OK N OK
ADDENDUMS Y v v v v
LEED Y v v v v v
051200 STRUCTURAL STEEL FABRICATION Y v $8,200,000 $9,000,000 $8,000,000 $7,425,000
STRUCTURAL STEEL INSTALLATION Y v v v v v
BENT PLATE Y v v v v v
ANCHOR BOLTS AND TEMPLATES Y v v v $50,000 v
STEEL DECKING SUPPLY Y v v v v v
STEEL DECKING INSTALL Y v v v v v
LEDGERS AND ANGLE SUPPORTS Y v v v v v
SHORING AND ERECTION AIDS Y v v v v v
SURVEYING Y v $100,000 $100,000 v $100,000
GUARDRAIL SYSTEM Y v $75,000 v v $75,000
BIM COORDINATION Y v v v $175,000 $175,000
HOISTING AND RIGGING Y v v v v v
RUST FINISH AT STRUCTURE Y v v v v v
PREP/PRIMER/PAINT PERF PANELS Y v v v v v
OPENINGS IN STEEL FOR MEPF Y v v v v v
TOTAL $ 8,400,000 $ 8,375,0053 $ 9,100,000 $ 8,225,000 $ 7,775,000
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HENSEL PHELPS

Drywall

Plan. Build. Manage.
proJECT:  Mariposa LPOE Global Drywall and More Joe's Drywall
Nogales, AZ HPCC Los Angeles, CA Phoenix, AZ Glendale, AZ
213-266-4812 480-335-8972 623-559-8010
Michael Robles Chandler Bing Al Powell
SEC Description Included Total Cost Included Total Cost Included Total Cost Included Total Cost Included Total Cost
BID AMOUNT $ 1,304,000 SEE BELOW SEE BELOW SEE BELOW
SALES TAX 8.25% Y v v v v
BONDABLE 1.5% v $19,000 v v
UNION/PREVAILING WAGE Y v v v v
SBE N SBE NO OK NO OK NO OK

DVBE N DVBE NO OK NO OK DVBE
ADDENDUMS Y v v v v
LEED Y v $50,000 $50,000 v

092900 DRYWALL Y v $1,240,000 $1,000,000 $1,280,000

METAL STUD FRAMING Y v v v v
EXTERIOR STRUCTURAL METAL STUD FRAMING Y v v $75,000 v
TILE BACKER BOARD AT RESTROOMS Y v v v v
CONTROL JOINTS Y v v v v
SHAFT LINER PANELS Y v v v v
WALL LAYOUT Y v v v v

PATCHING ALLOWANCE 5% v v $50,000 $64,000
COORDINATION OF PRIORITY WALLS WITH MEPF Y v v v v
MOLD-TOUGH BOARD AT PRIORITY WALLS Y v v v v
DOUBLE BACK AT ELEVATOR SHAFTS Y v v v v
HEAD OF WALL FIRE SAFING Y v v $125,000 v
EDGE OF DECK FIRE SAFING Y v v $65,000 v
INSTALL HOLLOW METAL FRAMES Y v v $85,000 v
MOLD PREVENTION PLAN Y v v v v
BIM COORDINATION Y v v v v

TOTAL $ 1,304,000 $ 1 ,309,000)3 $ 1,450,000 $ 1,344,000

Printed: 2/2/2015
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HENSEL PHELPS

Paint

Plan. Build. Manage.
proJEcT:  Mariposa LPOE Peter's Painting Pros Armadillo Paint Winter Streams
Nogales, AZ HPCC Phoenix, AZ Phoenix, AZ San Diego, CA
480-747-8852 480-448-6791 619-335-6720
Peter Puterbaugh Lincoln Hawk Jennifer Streep
SEC Description Included Total Cost Included Total Cost Included Total Cost Included Total Cost Included Total Cost
BID AMOUNT $ 540,000 SEE BELOW SEE BELOW SEE BELOW
SALES TAX 8.25% Y v v v v
BONDABLE 1.5% v v v v
UNION/PREVAILING WAGE Y v v v v
SBE N SBE NO OK NO OK NO OK
DVBE N DVBE NO OK DVBE NO OK
ADDENDUMS Y v v v
LEED Y v v v v
099000 PAINT AT FINISHED WALLS Y v $600,000.00 $530,000.00 $470,000.00
PAINT AT DOORS AND FRAMES Y v v v v
PAINT AT METAL RAILINGS Y v v v v
PAINT AT METAL STAIRS Y v v $20,000 $20,000.00
INTERIOR CAULKING Y v v v v
HIGH-PERFORMANCE EXTERIOR COATINGS Y v v $30,000 $30,000.00
PAINT PLYWOOD BACKERS AT MDF/IDF ROOMS Y v v v v
TAPE/MASKING Y v v v v
PROTECTION OF ADJACENT SURFACES Y v v v v
SUBSTRATE PREPARATION Y v v v v
TOUCH-UP ALLOWANCE Y 5% v v v
5-YEAR WARRANTY Y v v v v
TOTAL $ 540,000 3 500,000 $ 580,000 "% 520,000 -
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HENSEL PHELPS

Plan. Build. Manage.

Electrical

proJECT:  Mariposa LPOE Ampere Electrical EC Contractors Buzz & Spark Big D's Electrical
Nogales, AZ HPCC Phoenix, AZ Phoenix, AZ San Diego, CA Glendale, AZ
480-152-9937 480-448-7552 619-552-4080 602-559-8220
Butch Hanson Peter Venkman Spark Anderson Sterling Archer
SEC Description Included Total Cost Included Total Cost Included Total Cost Included Total Cost Included Total Cost

BID AMOUNT $ 10,201,000 SEE BELOW SEE BELOW SEE BELOW SEE BELOW
SALES TAX 8.25% Y v v v v v
BONDABLE 1.5% v v v v v
UNION/PREVAILING WAGE Y v UNION UNION UNION UNION
SBE N SBE OK OK SBE OK
DVBE Y DVBE NO NO NO DVBE
ADDENDUMS Y v v v v v
LEED Y v $150,000.00 $150,000.00 v v
ELECTRICAL Y v $10,100,000 $9,500,000 $9,750,000 $9,925,000.00
LIGHTING Y v v v v v
UNDERGROUND UTILITIES Y v v v v v
ELECTRICAL EQUIPMENT Y v v v v v
SUPPLY PRECAST PENETRATIONS Y v $150,000 $150,000 v $150,000
PENETRATIONS THROUGH ROOFING Y v v v v v
WATERTIGHT EXTERIOR OPENINGS Y v v v v v
SEISMIC BRACING AND SUPPORT Y v v $850,000 v v
SEISMIC ENGINEERING Y v v $225,000 v v
POWER TO SMOKE/FIRE DAMPERS Y v v v v v
SECURITY GRADE RECEPTACLES/SWITCHES Y v v v v v
EXTERIOR/DOCK LIGHTING Y v v v v v
POWER TO HVAC SYSTEM (AHUs, CAVs, VAVs) Y v v v v v
POWER TO DOCK EQUIPMENT Y v v v v v
POWER TO OVERHEAD DOORS Y v v v v v
POWER TO A/V SYSTEM Y v v v v v
POWER TO MOTORIZED GATES Y v v v v v
POWER TO IRRIGATION CONTROLS Y v v v v v
POWER TO PLUMBING EQUIPT/SENSORS Y v v v v v
FIRE ALARM SYSTEM CONNECTION Y v v v v v
CONNECTION OF ELECTRICAL DOOR HARDWARE Y v v v v v
LIGHTING CONTROL SYSTEM Y v v v v v
HOISTING/RIGGING ROOFTOP EQUIPMENT Y v v $50,000 v v
SUPPLY ACCESS DOORS Y v $25,000 $25,000 $25,000 $25,000.00
COMMISSIONING Y v v $100,000 v v
START-UP OF ELECTRICAL SYSTEM Y v v v v v
ACOUSTICAL AND FIRE SEALANTS Y v v v v v
BIM COORDINATION Y v $125,000 $90,000 $90,000 v
EMERGENCY GENERATOR Y v v v v v
UNINTERRUPTED POWER SYSTEM (UPS) Y v v v v v
EXTENDED SERVICE CONTRACT Y v v $250,000 $250,000.00 v
LABELING AT ALL EQUIPMENT/FIXTURES/BOXES Y v v v v v

TOTAL $ 10,201,000 $ 10,550,000 $ 11,390,000 $ 10,115,000 $ C_ 10,100,000
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