



## Enhancement Summary

For each item indicate if it will or will not be offered. Do not leave any lines blank. Blank lines will be considered as not being offered. General Contractor's Additional Proposed Enhancements are to be noted below.

		Pts	Yes	No	Cost
<b>Outstanding Level</b>					
1	Added Conduit	3	X		\$ 50,500.00
2	Roll-up Door Grills	31	X		\$ 255,000.00
3	Entry Canopy	5	X		\$ 81,000.00
4	Bullet resistant liner an G-3A glazing at security booth	3	X		\$ 27,000.00
5	Pass-Through Hopper	1	X		\$ 2,000.00
6	Communication connection to Stanton building	21	X		\$ 200,000.00
7	Added conduit stub-out at Building A	3	X		\$ 10,000.00
8	Added clerestory light wells	3	X		\$ 45,000.00
<b>Significant Level</b>					
9	Add 13 intercom stations	2	X		\$ 17,500.00
10	Add 3 CCTV cameras	1	X		\$ 9,500.00
11	Add 8 card readers	2	X		\$ 15,000.00
13	Add block wainscoting on West elevation - Building A	2	X		\$ 18,500.00
14	Add block wainscoting on North, South and East elevations - Building A	3	X		\$ 152,000.00
15	Provide added shop equipment	9	X		\$ 245,000.00
16	Add block wainscoting on Building B	10	X		\$ 275,000.00
<b>Moderate Level</b>					
12	Increase CCTV storage capacity	18	X		\$ 275,000.00
17	Increase plywood from 8' to 14'	1	X		\$ 5,000.00
18	Install water management system	2	X		\$ 22,000.00
19	Provide metal shelving cubbies at Building B	1	X		\$ 8,000.00
20	Provide 2 metal detectors	1	X		\$ 15,000.00
21	Install motion detection alarm system	1	X		\$ 21,000.00
22	Upsize UPS in Building A	1	X		\$ 20,000.00
<b>Exceptional Level</b>					
23	Add mezzanine in Building B between gridlines 3.1 and 5.1	29	X		\$ 167,000.00
24	Add mezzanine in Building B between gridlines 10.1 and 11.1	29	X		\$ 168,000.00
25	Add mezzanine in Building B between gridlines 15.1 and 17.1	29	X		\$ 170,000.00
26	Add mezzanine in Building B between gridlines 20.1 and 21.1	29	X		\$ 166,000.00
<b>General Contractor's Additional Proposed Enhancements</b>					
A	Epoxy Flooring Add		X		\$ 113,000.00
B					
C					
D					
E					