

**Los Angeles Unified School District
Jordan High School Redevelopment Project**

ADDENDUM # 3

RE: LAUSD Jordan High School Redevelopment Project

DATE: February 08, 2018

TO: Prospective Bidders

RE: *Contract Conversion prior to NTP*

Lump Sum Contract Conversion:

Before the Design-Builder may obtain a Notice to Proceed with Construction, the District wants to execute a modification to the contract agreement converting the Guaranteed Maximum Price Contract with a fixed price for fee, general conditions, and additional design costs to a Lump Sum. Provide a narrative describing the Pros and Cons for both your Firm and the Owner in converting the contract to a Lump Sum agreement.

**Los Angeles Unified School District
Jordan High School Redevelopment Project**

ACKNOWLEDGEMENT OF ADDENDUM # 3

RE: LAUSD Jordan High School Redevelopment Project

DATE: February 08, 2018

TO: Prospective Bidders

RE: *Contract Conversion prior to NTP*

This Addendum forms a part of the REQUEST FOR PROPOSALS dated, February 08, 2017.

Acknowledgement and receipt of this Addendum is required in the space provided. This form should be returned electronically during the competition with the Written Proposal. Return this form completed acknowledging the Addendum no later than 9:00 pm on Thursday, February 08, 2018 along with your proposal.

Attention: Kaylee Knudsen
Owner's Representative

Signed: _____
Contractor Representative

Company or Contractor's name

University

Date