MiraCosta College Oceanside Campus - Student Services Building

OCEANSIDE, CA

RE: MiraCosta College Oceanside Campus - Student Services Building

Date: February 6th, 2025

To: Prospective Bidders

RE: Addendum #3 – Artwork Installation

An anonymous donor has donated \$150,000 to MiraCosta College to incorporate the local landscape and culture into the design of the project. MiraCosta College previously requested that a mood board be produced with ideas of how the history and lifestyle of San Diego can be incorporated. They are now requesting the Design-Builder bring the mood board to life in the form of wall or ground murals, sculptures, gardens, etc. MiraCosta College is requesting that the Design-Builder include the community in the decision of how this allowance should be spent.

Deliverables:

- Provide a narrative that outlines strategies of how the Design-Builder plans to engage the community on this art installation.
- Provide visual representation of how the art is showcased in the Student Services Building. This could be a rendering, elevation, floor plan, diagram, etc.
- Include activities in the schedule for the art installation.
- Include the cost of the art installation in the estimate.
 - o Budget must be included under "ADDENDUM #3" tab of budget spreadsheet.

MiraCosta College Oceanside Campus - Student Services Building

OCEANSIDE, CA

ACKNOWLEDGEMENT OF ADDENDUM #3

RE: MiraCosta College Oceanside Campus - Student Services Building

Date: Februar	ry 6 th , 2025
From: MiraCo	osta College
To: Prospectiv	ve Bidders
RE: Addendur	m #3 – Artwork Installation
This Addendu	m forms a part of the REQUEST FOR PROPOSALS dated February 6 th , 2025.
completed fo	ment and receipt of this addendum is required in the space provided. Return this rm acknowledging the addendum by 9:30PM on Thursday, February 6 th , 2025, along with l as part of the PDF for Electronic File 001.
Attention:	Shina Devon
	Owner's Representative
Signed:	
	Contractor Representative
	Company or Contractor's name
	MiraCosta College
	Date