Block Inc.

Estimate

ADDRESS

PROJECT NO:UTA Lehi Ped Bridge

All QTY are not actually quantities on the project but should be estimate by the contractor. Rates are given for each traffic control service.

TRAFFIC CONTROL SERVICES	QTY	RATE	AMOUNT
BARRELS/PANELS -PER CALENDAR DAY APPROX	200	0.30	60.00
TRAFFIC CONTROL SIGNS -PER CALENDAR DAY APPROX	34	2.00	68.00
TRAFFIC CONTROL SIGNS - DETOUR TREE SIGNS -PER CALENDAR DAY APPROX	0	5.00	0.00
TYPE III ROAD CLOSED - PER CAL DAY - if needed	6	3.00	18.00
TYPE 2 SIDEWALK CLOSED - PER CAL DAY - if needed	8	2.00	16.00
ARROWBOARD -PER CALENDAR DAY - use daily rate for extra closures	4	17.00	68.00
MOBILIZATION - 1 TIME FEE - \$2,000.00	1	0.00	0.00
TRAFFIC CONTROL SUPERVISOR (PER WORKING SHIFT 10-12 HRS)	0	550.00	0.00
TRAFFIC CONTROL SUPERVISOR/LABOR (PER WORKING SHIFT 10-12 HRS) 2 MAN CREW	0	995.00	0.00
TRAFFIC CONTROL SUPERVISOR/LABOR (PER WORKING SHIFT 10-12 HRS) 3 MAN CREW	0	1,395.00	0.00
			0.00
TRAFFIC CONTROL SUPERVISOR - MAINTENANCE CHECKS PER WEEKEND DAY/ NON WORKING DAY. (2 CHECKS) - \$175.00	0	175.00	0.00
			0.00
FLAGGER RATE: \$50.00 PER HOUR PER FLAGGER \$62.00 PER OVERTIME HOUR	0	0.00	0.00
VMS MESSAGE BOARD RATE: \$50.00 PER UNIT PER DAY	0	50.00	0.00
TRITON CRASH WATER BARRIER: \$28.00 EACH END PIECE UNIT PER DAY - water not included - RENTAL - Per piece rental - \$4.75 per day *MOB FEE WILL APPLY	0	0.00	0.00
ATTENUATOR TRUCK - \$150.00 RENTAL PER DAY (TRUCK ONLY) AAA WILL NOT PROVIDE DRIVER OR FUEL	0	0.00	0.00
			0.00
ESTIMATE IS IN PER DAY RATE FORMAT. EQUIPMENT INCLUDES SINGLE/DOUBLE/TRIPLE LANES/FULL CLOSURE FOR UP TO 1 MILE EACH WAY. MAINTAINER WILL BE AVAILABLE AT ALL TIMES.			0.00
Please note: Any equipment or services used or needed exceeding project contract days will be added based on unit prices. This estimate excludes concrete barriers, traffic control signals OR water barricades. Pricing is available for all services listed above. Please contact us.			0.00
PROJECT NO: UTA Lehi Ped Bridge			0.00
WE ARE A DBE/WBE LICENSED COMPANY			0.00