Los Angeles Lakers Headquarters
Bid Tabulation

MORLE Y4

Construction Company

Acct 11000 Trade Scoring Displays
Daktronics Nevco OES
BUILDING 99,143 37,693 73,500
(2) Scoreboards for Exhibition Court Included Included Included
(2) Scoreboards for Practice Court Included Included Included
(5) Shot Clocks Included Included Included
Controllers Included Included Included
(3) Locker Room Clocks Included Included Included
CCIP Credit (129) Included Included
Bond Excluded 1,166 1,500
99,014 38,859 75,000 0
SITE
0 0 0 0
ADD'L PROJECTED COSTS
Access and Protection 4,924 4,924 4,924
Spare Parts Package Included 2,500 Included
2-Year Labor and Material Warranty Included 5,000 Included
Preventative Maintenance Included 2,500 Included
Design-Build System Included 15,000 Included
Portable Shot Clocks Should Installed Fail Included 5,000 5,000
Scoring Feeds to TWC Pedestals Included 15,000 15,000
Installer Qualifications per Specification Included 20,000 Included
(5) Backboard light Strips Included 3,500 3,500
(2) Portable Backup Shot Clocks Included 7,000 7,000
Scoring Displays at Tickets 1062 4,000 4,000 4,000
8,924 84,424 39,424 0
TOTAL 107,938 123,283 114,424 0
0.00% 14.22% 6.01% -100.00%
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Exhibit G - Inclusions

Specific Requirements

001.

002.

003.
004.
005.
006.

007.
008.
009.
010.
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012.

013.
014.
015.

016.
017.
018.

019.

020.

021.
022.

023.
024.

All labor, equipment, and materials to perform work for Scoring Display Systems in accordance with the
Contract Documents, manufacturer's requirements, and as further clarified herein.

Scope to be Design-Build. Includes Delegated Design with drawings and calculations stamped by Qualified
Professional Engineer. Engineering responsibility includes verification of design intent shown.
SUBCONTRACTOR is responsible for verifying that design intent will constitute a complete system capable
of meeting designated criteria and SUBCONTRACTOR has included cost for any revisions to design intent so
that system meets criteria. See Section 116500, Paragraph 1.1 and 1.6-B.

Plan check and permit, as required. See Section 11 65 00, Paragraph 1.1-E.
Two (2) basketball scoring displays at Main Court with requirements per Section 116500, Paragraph 2.3-A.
Two (2) basketball scoring displays at Practice Court with requirements per Section 116500, Paragraph 2.3-B.

Coordination with Owner and Design Teams for final scoreboard design and locations, including selections for
LED colors, display assembly colors, and advertising/naming panels. See Section 116500, Paragraph 1.3-B.

Court scoring display locations and sizes per Low Voltage floor plans, LV-301 elevations and RFI-372.
Verification of scoring display sizes shown on LV-301.

Court scoring display components per details on LV-950.

Clock scoring functionality per diagram on 3/LV-950.

Five (5) shot clocks and LED goal scoring strips. This includes equipment for four (4) portable backstops
shown on drawings and for an additional back-up backstop. Requirements at each per Section 116500,
Paragraph 2.5

At portable backstops, shot clock holders and electrical up to shot clock holders By Others.
SUBCONTRACTOR to coordinate with portable backstop subcontractor for install.

Shot clocks as two sets of two (2) - top of goal only. See Section 116500, Paragraph 2.5-A-4.
Portable shot clocks for use should installed shot clocks fail per Section 116500, Paragraph 2.5-B.

Game clocks at the following locations: West Elevation of D-Fender's Lockers 1077, South Elevation of
D-Fender's Coach Lockers 2098, and West Elevation of Visitor's Lockers 1033.1.

Game clocks to be recessed per Section 116500, Paragraph 2.5-D-1-b.
Scoring control components, including software.

Game In-Progress/Statistical Information Controllers per Section 116500, Paragraph 2.4. Includes one (1)
control console for each court plus two (2) spares.

Display and Scoring Systems Software License per Section 116500, Paragraph 1.9. SUBCONTRACTOR
agrees to comply with software agreement included in Section 116500 and that it supersedes any standard
license agreement.

Scoring Display Support Equipment, if required, per Section 116500, Paragraph 2.6.
Scoring feeds in data to one TV Truck Parking Pedestal.

Secondary steel for attachment to building steel shown on structural drawings. See also Section 116500,
Paragraph 1.3-J.

Structural steel members to be flange web, wall thickness 1/4".

Low voltage control system for all displays.
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025.  Electrical to each display system from power shown on electrical drawings. See Section 116500, Paragraph
1.4-E.

026.  Sheet metal to be minimum thickness 18 gauge per Section 116500, Paragraph 2.2-D-1.

027.  Exposed steel to be finished per Section 099123.

028.  Enclosure to be anodized aluminum with color TBD by Owner.

029. SUBCONTRACTOR to comply with Section 116500, Paragraph 2.1-F requirement that manufacturer's name,
logo, and representation not be visible to public.

030. Field dimensioning.

031.  Manufacturer with minimum five (5) years experience. See Section 116500, Paragraph 1.5-A.

032. Installer qualifications per Section 116500, Paragraph 1.5-B, including minimum five (5) years experience.

033.  Provide references from minimum three (3) users of similar display and control systems proposed for this
project. See Section 116500, Paragraph 1.5-B-4-e.

034. Provide information about legal disputes occurring within last six (6) calendar years per Section 116500,
Paragraph 1.5-C.

035.  Shop drawings and submittals per Section 116500, Paragraph 1.6. Includes calculation and drawings stamped
by structural engineer.

036. O&M and Owner Training per Section 116500, Paragraphs 1.6-C and 3.5.

037.  Performance Test, Performance Test Report, and Final Inspection per Section 116500, Paragraph 1.6-D.

038. Testing by SUBCONTRACTOR per Section 116500, Paragraphs 3.2 and 3.3. Includes testing equipment as
indicated.

039. Coordination with Owner during Acceptance Testing per Section 116500, Paragraph 3.4. Includes supply of
test equipment for Owner's use and one (1) technician made available for the entire testing period (day or
night).

040.  Closeout Submittals per Section 116500, Paragraph 1.6-E.

041.  Labor and material warranty for two (2) years following Substantial Completion.

042.  Service during warranty period per Section 116500, Paragraph 1.10-D.

043.  Maintenance for on-site spare parts inventory per Section 116500, Paragraph 1.10-F.

044.  Preventative inspections and cleaning during warranty period per Section 116500, Paragraph 1.10-H.

Schedule and Logistics

001.
002.

Protection of Court Flooring for own work.

Complete submittal with engineered shop drawings and calculations to be provided two (2) weeks after Notice
to Proceed. Material delivered to jobsite for installation eight (8) to ten (10) weeks after Notice to Proceed.



