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LAYTON CONSTRUCTION IS REQUESTING INTERNAL RFQ SUBMISSIONS FOR THE FOLLOWING PROJECT:

Notice to Internal Teams

Project Name 
Luxury Hospitality Facility

Project Description  

Mixed Use Dwellings, Meeting and  

Amenity Spaces 

Building Area Square Footage 

450,000 sf total 

Layton Construction is pleased to receive 

completed RFQ documents from our internal 

project teams for the above referenced project. 

The internal teams shall assume they are 

Layton personnel and are proposing on this 

project to an internal executive committee. 

This notice and documentation for Internal 
RFQs supersedes all previous information 
posted on the ASC competition website. 
Please note that dates may have changed from 

the original “pre-problem” statement, and it is up 

to the individual teams to understand and turn 

material in as instructed.

Completed Internal RFQs will be accepted from teams at the ASC Competition on Thursday, February 6, 2025 . Teams will turn in their Internal 

RFQ response to the Layton Construction conference room by 6:30.00 a.m. Only teams that submit an Internal RFQ will be given the Internal 

RFP document for the competition.

AS STATED IN THE PRE-PROBLEM STATEMENT, LAYTON CONSTRUCTION WILL EVALUATE ALL TEAMS BASED ON THE 

FOLLOWING THREE CRITERIA: 

1. Response to RFQ  

2. Response to RFP

3. Interview
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Notice to Internal Teams

This document constitutes the Internal RFQ requirement. Teams will be graded on completeness and quality of information submitted. It is 

important to remember that all three criteria are important in the competition. It is possible that a firm may score high in the Internal RFQ or 

Internal RFP yet score low in the interview and vice versa. With value-based selection processes such as this, it is also important to remember 

that cost is only a small portion of the overall grade, and quite often, cost does not decide the eventual winner.  

Good luck in this first stage of the competition. 

*** Please note: As a prerequisite to move on to the Internal RFP stage of the project, each Internal Team must submit a response to 
this Internal pre-qualification package***

For questions regarding this project, please e-mail the following at the time indicated on the schedule: 

Janette Pais  
jpais@laytonconstruction.com 

John Snelders  
jsnelders@laytonconstruction.com

Interested Project Teams shall submit their Internal RFQ response to Layton Construction by February 6th, 2025, at 6:30.00 a.m.

Responses shall be delivered to the Layton Construction conference room located at Nugget Casino Resort in Sparks, NV. Late responses will 

be deducted from each individual score as follows: 

1 TO 5 MINUTES LATE		  DEDUCT 10%

6 TO 10 MINUTES LATE		  DEDUCT 20%

11 TO 15 MINUTES LATE		  DEDUCT 30%

OVER 15 MINUTES LATE		  DEDUCT 40%
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General Description

The problem for this year’s competition for hospitality mixed-use facility originates from the home office of Layton Construction. 

The full project information, including plans and specifications, will be given to each team the morning of the competition in Sparks, 

NV. For purposes of completing your Internal RFQ requirement, the following preliminary information is being released.

Description of Work

THIS PROJECT IS FOR A REAL ESTATE 
DEVELOPMENT GROUP: 

Work will be performed in an active  
downtown environment.

This hospitality facility is made up of 31 floors 
with 359 total units. It includes 2 floors of amenity 
spaces, both indoor and outdoor entertainment 
spaces, and a pool on the 12th floor. 

With the rising cost of conducting business, the 
contractor should provide Value Engineering 
options to help reduce costs. 

The contract type will be a GMP and concrete will 
be self-performed.

Please keep in mind that the description above 

identifies the project in general. Full plans and 

specifications along with greater detail will be 

released to the teams at the competition in 

Sparks, NV. While putting your response together 

for the Internal RFQ you need to understand that 

the evaluating committee is looking to see how 

qualified your team is with this type of project.
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Schedule of Deliverables 
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WEDNESDAY JANUARY 15, 2025

Internal RFQ available on ASC website and emailed to 
participating Teams.

THURSDAY JANUARY 23, 2025

3:00 p.m. Questions regarding Internal RFQ due to Layton Construction 
by 3:00 p.m. 

Questions can be emailed to Janette Pais 
jpais@laytonconstruction.com and John Snelders 
jsnelders@laytonconstruction.com.  

WEDNESDAY JANUARY 29, 2025

3:00 p.m. Mandatory conference call to discuss Internal RFQ.
(At least one team member per team required to be present) 	
A link will be sent out ahead of time to all captains via 
Microsoft Teams.

THURSDAY FEBRUARY 6, 2025

6:30 a.m. Internal RFQ due (South Pacific AGB Conference Room).

6:45 a.m. Pre-proposal Conference. (Mandatory for all team members).

7:00 a.m. Layton to introduce Problem Statement and Internal RFP to teams.             

8:00 -10:00 am Possible visits by the judges to the team rooms.	

10:15 a.m. Internal RFI’s due to Layton (South Pacific AGB Conference Room).

11:00 am Group meeting to discuss RFI’s.

FRIDAY FEBRUARY 7, 2025

6:30 a.m. All teams turn in presentation materials.

TBD Presentations begin.

5:30 p.m. Layton Construction to provide debriefing and review of project.

7:00 p.m. Hospitality Suite.

SATURDAY FEBRUARY 8, 2025

8:00 a.m. – Noon Career fair.

10:00 a.m. Region 6 Awards Ceremony.

PLEASE NOTE THAT ALL TIMES ARE PACIFIC TIME

http://jpais@laytonconstruction.com


All required submittals must be delivered to, and be received by, 

Layton Construction prior to the time indicated in the Schedule 

of Deliverables. Submittals received after the specified time 

will be marked down as noted above. Please allow adequate 

time for delivery. The contractor is responsible for ensuring 

that delivery will be made directly to the required location. It is 

your responsibility to allow for the time needed to ensure your 

submission is on time.

Submittal Due Dates and Times

All questions must be received by the time and date listed  

on the Schedule of Deliverables. Questions must be  

submitted in writing. 

Questions can be emailed to: 

Janette Pais  
jpais@laytonconstruction.com 

John Snelders  
jsnelders@laytonconstruction.com

Last Day to Submit Questions

All responses to questions and requests for clarification will 

be in writing and issued as internal memos to the teams. 

Responses will be emailed to team captains 

Any internal memos issued prior to the submittal deadline shall 

become part of the Internal Request for Qualification and any 

information required shall be included in your proposal.

Internal Memo

The selection committee for the competition will include the 

following Layton Construction employees: 

CORY RHODES � Vice President

JANETTE PAIS � Senior Project Manager 

PATRICK TAYLOR� Senior Superintendent

JARED DAY� Project Engineer 

JACOB ZUFELT� Estimator 

CHRIS HANCOCK� Regional Scheduling Manager 

TIM MCLACHLAN� VP, VDC Ops 

Selection Committee

Teams are requested to turn in the following information by the 

due date indicated. Remember, this is your first opportunity 

to show the Selection Committee that your internal team has 

performed an initial review of the documents and is qualified 

to complete this project. Extra points will NOT be allocated for 

information that has not been requested. One hard and one 
digital copy of the proposal shall be provided by the time 
and date indicated on the project schedule.

Internal RFQ Submittal
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01	 RESUMES 

Include your real current resume (for each team member), with contact 

information, in normal 8 ½ x 11 format.

02	 TANGIBLE BENEFITS (ONE 11X17 SHEET) 

Provide information highlighting some of the benefits of selecting your team. 

This should not include common elements of every construction team but 

should be used to set your team apart from others within the company. Items 

that could be identified may include the following:

A.	 EMERGING TECHNOLOGIES YOUR TEAM WOULD LIKE TO USE 

Drones and iPads are not emerging technology; be creative and do 

your research to find emerging ideas. 

B.	 HIGHLIGHT OF SAFETY, QUALITY CONTROL AND SCHEDULING 

PROGRAM “BEST PRACTICES”

C.	 INTRODUCE YOUR TEAM MEMBERS BASED ON REAL TANGIBLE 

CAREER AND ACADEMIC SKILLS 

Person A is a project manager because of their 17 internships; Person 

B is a safety Manager because of their expertise growing up around 

equipment, etc. 

D.	 APPROACH AND STRATEGY TO REACHING DEIB (DIVERSITY, 

EQUITY, INCLUSION, AND BELONGING) GOALS TO ACHIEVE 

INCLUSION AND PARTICIPATION FROM DIFFERENT                        

BUSINESS ENTITIES

•	 Describe local outreach events

•	 Community involvement 

•	 Advertisements 

Internal RFQ Requirements

SUBMITTAL FORMAT 

One hard and one digital copy of the proposal shall be provided by the time and date indicated on the project schedule.
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