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Pipes, Valves, Fittings, and Accessories
Pumps

Water Treatment Systems
Ductwork and Sheet Metal

Sound Ahsorhing Sections

Exhaust and Ventilating Fans

Rir Terminal Units

Rir Distribution Equipment

Rir Riltering

Tanks and Vessels

Condensing Boilers

Liguid-to-Linuid Heat Exchangers for HUAC
Centrifugal Water Chilling Units

Factory Assembled Cooling Towers
Custom Factory-Built Air Handling Units
Custom Factory-Built Tri-Path Multi-Zone
Rir Handling Units

Computer Room DX Air Cooled Air Handling
Units

Computer Room Chilled Water Rir
Handling Units

Factory-Built Fan Coil Units

Radiant Hydronic Systems

BMCS Scope of Work

BMCS General Requirements
BMCS Documentation

BMCS Testing and Inspections
BMCS Commissioning Requirements
BMCS Networks and Workstations
BMCS Controllers

BMCS Software

BMCS Software Interfaces

BMCS Field Devices - Electrical
BMCS Field Devices - Rir

BMCS Field Devices—Water

BMCS Valves

BMCS Dampers

BMCS Schedules, Diagrams, and
Sequences
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Motor and Control Wiring Systems
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Electrical Systems Commissioning
Requirements
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Testing

Sub-Metering Systems

Lighting Controls Systems Integration
Low-Voltage Dry-Type Distribution
Transformers

Harmonic Mitigating Transformers (HMT)
Switchhoards - 600 Volts

Panelhoards

Busways

Wiring Devices

Fuses

Enclosed Switches and Circuit Breakers
Enclosed Controllers

Engine Generators

Natural Gas Microturhines

Automatic Transfer Switches

Lightning Protection Systems

Surge Protective Devices for Low-Voltage
Eectrical Power Circuits

Architectural Lighting Fixtures, Lamps,
Ballasts

Lighting Fixtures and Lamps
Architectural Lighting Fixtures
Telecommunication System

Security Management System (SMS)
FDAC General Requirements

FDAC Scope of Work

Fire Detection, Alarm and Communication
(FDAC) Systems

FDAC Testing

Earthwork

Excavation and Fill
Dewatering

Trenching and Backfilling
Excavation Support System
Drilled Micropiles

Load Bearing Elements

Landscape Maintenance Period
Cement and Concrete for Exterior
Improvements

Base Courses

Landscape Agyregate Base Course
Flexible Paving

Sand and Mortar Set Paving
Concrete Curbs and Gutters
Parking Accessories

Pavement Markings

Geosynthetic Fill

Planting Irrigation

Planting Soil Preparation

Planting Area Finish Grading
Contract Growing and Maintenance
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Planting Materials
Modular Suspended Pavement System

Manhole Grade Adjustment
Utility Structures

Water Utilities

Sanitary Sewer Utilities
Landscape Drainage

Aerial Tramway

Aerial Tramway Ropeway Equipment
Aerial Tramway Electrical

Aerial Tramway Maintenance
Reguirements
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