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          ISLAND

         METALS 

QUOTATION

To: DPR Construction

Attention: DPR

 Project: Gattaca

Date 2/9/17 

Quotation Number: 56179

Island Metals, Inc., a California corporation (the “Company”) is pleased to provide you (the “Buyer”) with the 
following quote ( the “Quote”) on the project referenced above ( the“Project”).

BID DOCUMENTS

This Quote is based on the following architectural drawings, structural drawings and other drawings, specifications, 
schedules and related conditions and terms, contained in the following bid documents (hereinafter collectively 
referred to as the “Bid Documents”):
Drawings: Superstructure Permit 
Specifications: 07 42 13- Partial 
Addendums: A

SCOPE OF WORK

Dated: 2/9/17
Dated:
Dated:

BASE BID: PREFORMED METAL PANELS AND ROOFING (SECTION 07 42 13- PARTIAL )

The Company proposes to furnish and install the preformed metal panels and roofing, in accordance with the bid 
documents specified above and the following:

Material  Erected,  sales  tax  included...... ........................... .......................... $852,546

NOTES OF CLARIFICATION

INCLUSION:
1. Perforated panel 2.2D- 5052 alloy . 125 alum plate w/ (2) coat PVF finish both sides. Manufacturer ASI. 

Monet, MO.
2. Panels to be prefinished in one color. ( color to be non-exotic/non metallic )
3. Associated prefinisljed trim, and  fasteners.
4. HDG steel angle supports required to span between Embeds provide by others. 
5. Scaffolding, and/or equipment for our  work.
6. Design and installation of perforated panel support system and panel system Design to include 

calculation acceptable for deferred submittal to City/ Count. Design to be by a California Professional 
Engineer. Proof of Errors and Omission Insurance included on stud framing only.

EXCLUSIONS:
1. Stucturalormiscellaneoussteel,

2. 3/8” x 0-8” embed plates at each level and at each panel joint- 
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3.

4.

6.

7.

9.

10.

LI Green screen
Metal panels @ stair hand rail details 
Any louvers, wall panels @ office building. 
Cable rail walls and doors.

Composite metal panels  Bridge and Bike parking - see Alternate.
General sheet metal work, i.e. reglet, counter flash, gravel stop, etc..
Stud framing or sheathing.
Sealant/caulking between metal panel and adjacent materials; cement plaster, concrete, windows, and

doors.

HM doors, lowers, insulation, plywood or wood blocking. 
Fire barriers or fire safing.
Expansion joints.

14. Mock ups.
15. Final cleaning of walls or roof.
16. Ski imming pf metal roofing or metal waft panels for misaligned substrate.

17. Safety cable installation, re-installation or removal.

18. Field verification of openings, and building envelope prior to fabrication, the lead time for theses 
materials will not allow for field verification. Detailed drawings will be provided for layout of building 
envelope.

19. Shared site cleanup or reveneue for same.
20. Full time QC or Safety personnel.
21. Allowance for Rev it or BIM model

22. Insurance- CCIP policy in place. We do not carry separate Mod/ Mildew policy separate of CCIP.

23. Material escalation beyond 3 —3 1-17.

GENERAL ERECTION  NOTES:

Erection of materials is based upon a mutually agreeable working schedule, based on an eight (8) Your day,

Monday through Friday, with no overtime included.

2. Erection is based on the installation of all the materials on a continuous work operation. This Quote is based on 
one (1) move in of personnel and equipment on and off of the Project, and (1) scaffold move per elevation. If 
additional mobilization or movement of personnel and/ or equipment is required, the sum of Two thousand 
dollars (2,000.00) will be charged for each additional move-on, and (800.00 ) per each scaffold re-mobilization.

Structural materials to which the Company materials are attached must be furnished to accurate line and 
elevation per MFG tolerances or better per design. Mfg. Tolerances are /” in 20’, and 1/8” within 5’ of plane 
change such as corner or soffit. Any costs for sliimming or adjustments will be billed as provided below as ac 
addition to the bid price stated in this Quote.

4. Man Hoists for lifting personnel, material, equipment and tools, and for lowering all excess material or scrap, 

shall be furnished at no cost to the Company. Excess material will be placed in a convenient location as shall be 
determined by the Company to be removed from the site within 3 wor1‹ing days.

5. We do not include perimeter or interior opening safety cables.

6. Contractor must provide Island Metals, Inc., clear level site access to all elevations for material storage, 
equipment and/or scaffolding. Minimum 10'-0" space adjacent to building is required.

7. Panels are to be erected prior to installation of items such of pipes, conduit, and ducts that penetrate the plane of 
the wall panels.
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9.

10.

11.

12,

110 volt/220 electric power for hand tools and scaffolds is to be furnished at no cost to Island Metals. Outlets to 
be located within 250 feet of our work.

We include cutting panels and flashing for openings as shown on the architectural elevation drawings only. 
(Reference penetration schedule when applicable).

Subcontractor shall not be responsible for protection of his work once the work covered by this agreement has 
been completed and subcontractor has vacated the elevation/jobsite.

Materials will be loaded on floors, and roof for erection. Adequate clearance/lay down area for material 
storage/equipment must be allowed.

Material will be erected with swing stage scaffold, and rolling roofrig. Continuous access to roof for equipment 
and materials is required. Protection of roofing for equipment and materials is to be by Buyer.

PAYMENT  TERMSi

1. Material Only Orders: On all orders which require materials only, a discount 0f one-half of one percent (.5%) 
shall be allowed for receipt by the Company of payment in full within ten (10) days of the date shipment. In all 
events, the total amount due and payable must be received by the Company within (30) days of the date of 
shipment. Sales, use and other taxes are not included in this Quote for Materials only unless otherwise noted.

Erected Orders: Payment for erected orders are to be paid in monthly progress payments covering the value of the 
material delivered to the Project and the field labor performed, together with taxes, overhead and profit associated 
with such material and field labor, during the preceding month less a retained percentage not to exceed ten percent 
(10%). Any retention must be paid within sixty (60) days after the Company completes its work.

3. Quotation material prices are firm to 3-31-17, after which escalation charges will apply provided the delays have 
not been caused by the company. The price of field labor to erect the material is finn to 6-30-18, alter which time 
buyer will pay escalation charges provided the delays have not been caused by the company.
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GENERAL  CONDITIO NS:

ACCEPTANCE:

ID WITNESS WHEREOF, the undersigned hereby sub this Quote effective as of the date first above written. 

ISLAND METALS, INC., a California corporation

By: Jim Jones Date: 2/9/17

Title:  

THE UNDERSIGNED hereby represents that the undersigned has read all provisions of this Quote including, without I imitation, 
the General Terms and Conditions attached hereto, and hereby accepts this Quote on the terms and conditions specified in this 
Quote.

By:  Date:  

Title:  
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