

Beaver Woodcraft Co.



DATE: 2/5/2019

PROJECT: SENSYS DIAGNOSTICS

<u>Room</u>	<u>Qty.</u>	<u>UOM</u>	<u>Description</u>	<u>TOTAL</u>
<u>CABINETRY</u>				
9007	13		Ergo Room 9007	\$ 7,780.00
9008	5		Exam Room 9008	\$ 4,632.00
9009	13.25		Office/Lab 9009	\$ 8,044.00
9012B	3		Closet 9012B	\$ 269.00
9016, 9019	8.5		Women's Locker 9016; Men's Locker 9019	\$ 4,396.00
9017, 9018	30		Women 9017, Men 9018	\$ 19,449.00
9032	5.25		Mother's Room 9032	\$ 3,689.00
9034	7		Copy/Mail 9034	\$ 11,675.00
9037	23		Break 9037	\$ 17,962.00
10017,				
10018	24.5		Women 10017; Men 10018	\$ 16,451.00
10034	7		Copy/Mail 10034	\$ 11,675.00
10037	23		Break 10037	\$ 17,962.00
11017,				
11018	24.5		Women 11017; Men 11018	\$ 16,450.00
11037	7		Copy/Mail 11037	\$ 11,675.00
11040	23		Break 11040	\$ 17,962.00
<u>SPECIALTIES</u>				
9001	32.25	LF	Pay Kiosks/Condiments - Grab & Go Café 9001	\$ 33,283.00
9001	18	LF	Trash/Recylce - Grab & Go Café 9001	\$ 16,664.00
9001	32	LF	Espresso/Smoothe Bar - Grab & Go Café 9001	\$ 46,018.00
			CALGreen Documentation and FSC Material	
	1	Each	Certification.	\$ 1,360.00
TOTAL BASE BID				\$ 267,396.00

Add

Alternates

Payment and Performance Bond	\$ 3,850.00
	\$ 3,850.00

Exclusions:

1. Add for Payment or Performance Bond if required for this project, Add this to our base bid...

2. In-wall backing or blocking. Metal in-wall angle brackets, or sub framing except as listed in scope.
3. Plumbing or Electrical Hookups or Fixtures.
4. WI Certification and LEED Documentation are excluded.