Hammer & Nail Casework

Proposal For: DPR Construction

Project: SenSys Diagnostics

1st Floor



13(1100)	
<u>Description</u>	<u>TOTAL</u>
All plastic laminate casework	26,570.00
Solid Surface Countertops with Cove Back Splash	9,035.00
Integral sinks	7,640.00
solid surface workstops	31,693.00
plastic laminate wall panels with prefinished reveals	12,732.00
SS clad adjustable shelves and adequate heavy duty supp	oorts 2,378.00
Staff Locker Rooms	23,845.00
Grab & Go Café	95,965.00
TOTAL 1s	st LEVEL 209,858.00
2nd Floor	
Description	TOTAL
All plastic laminate casework	5,786.00
Solid Surface Countertops with Cove Back Splash	978.00
Integral sinks	1,738.00
solid surface workstops	510.00
plastic laminate wall panels with prefinished reveals	2,475.00
SS clad adjustable shelves and adequate heavy duty supp	•
Staff Locker Rooms	16,450.00
Staff Lounge	17,962.00
<u> </u>	nd LEVEL 46,279.00
3rd Floor	
Description	Total
All plastic laminate casework	5,78 6.00
Solid Surface Countertops with Cove Back Splash	978.00
Integral sinks	1,738.00
solid surface workstops	510.00
plastic laminate wall panels with prefinished reveals	2,475.00
SS clad adjustable shelves and adequate heavy duty supp	•
Staff Locker Rooms	16,450.00
Staff Lounge	17,962.00
TOTAL 3r	

	TOTAL FOR ABOVE	272,587.00	
	TOTAL BASE BID	272,587.00	
Add Alternates Silestone and Cambria Material		25 125 00	
Exclusions: Taxes, Bonds, Engineered Drawings, grommets not shown, special colors, off-shift deliveries, overtime labor, weekends, and rush deliveries.			
All material is guaranteed to be as specified, and the above work to be performed in accordance with the drawings and specifications submitted for above work and completed in a substantial workmanlike manner.			
We reserve the right to modify the proposal if fice Contract Documents. All colors requested that specified will require additional costs to this proposal in the contract Documents.	are not equal or lesser cost than wha		

DATE

NAME

ACCEPTANCE OF PROPOSAL