

FOX OFFICE BUILDING
Los Angeles, CA

EXHIBIT - ?

PRECONSTRUCTION STAFF BUDGET

ITEM	QTY	RATE	MH	LABOR	UNIT	MATERIAL	UNIT	EQUIP/SUB	TOTAL
PRECONSTRUCTION STAFFING	MO								
PROJECT EXECUTIVE	MO	(Home Office Overhead)				0		0	0
PRECONSTRUCTION MANAGER	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
OTHER STAFF AS REQ'D	MO		-	0		0		0	0
(Add to and Expand this Spread Sheet as Necessary)									
TOTAL BUDGET - PRECONSTRUCTION				0		0		0	0

EXTENDED BY
CHECKED BY

