


- KEY NOTES:**
- 4" W. DOWN.
 - 2" W. DOWN.
 - 2" STANDPIPE UP.
 - 1/2" LWCW AND 1" COPPER DRAIN IN WALL TO [P11] MOUNT [P11] 18" ABOVE FINISHED FLOOR AT BACK OF CASEWORK. PROVIDE CONNECTIONS TO ICE MACHINE [127].
 - SEE DETAIL 7 ON M10.05. 1" ID FROM [ACU-5A] TO STANDPIPE.
 - 2" V. UP.
 - 2" V., 1/2" CW AND 1/2" HW IN WALL BELOW GLAZING.
 - OFFSET 4" WS AND 4" VS FROM CEILING SPACE INTO ROUND COLUMN COVER. AND BACK OUT INTO CASEWORK PRIOR TO SLAB PENETRATION.
 - 1/2" LWCW IN WALL TO [P10]. MOUNT [P10] 18" ABOVE FINISHED FLOOR AT BACK OF CASEWORK. PROVIDE WATER CONNECTION TO COFFEE MAKER [129].
 - LWCW, LLHW AND LLHC RISERS. SEE M9.03.
 - HLWC, HLHW AND HLHC RISERS. SEE M9.03.
 - 2" W. UP TO [56].
 - 1/2" HW DOWN TO HOT WATER CONNECTION AT MAKING VALVE.
 - PROVIDE SERVICE VALVE.
 - 1/2" CW DOWN.

GIFFIN • BOLTE • JURGENS
ARCHITECTS
P.C.
815 N.W. SECOND AVENUE, SUITE 200
PORTLAND, OREGON 97209
503.223.5992 FAX 503.223.5991
WWW.GBJA.COM

CD ENGINEERS
2000 15th St. SW, Suite 200
Tacoma, WA 98402
253.872.0071 FAX 253.878.8786
WWW.CDENGINEERS.COM



MultiCare
EMERGENCY DEPARTMENT & CANCER CENTER EXPANSION
TACOMA, WASHINGTON

CCD 04	12-17-08
CCD 011	04-10-09

Date	09-26-2008
Scale	1/8"=1'-0"
Drawn By	CS
Job No.	4034

**4TH FLOOR
PLAN - NORTH -
PLUMBING**

**M2
14**