

Hensel Phelps Construction Co.

PROPOSAL SUMMARY

LANDSCAPING & IRRIGATION

BASE BID PREVAILING WAY PERFOMANCE & SALES TAX 5/8/2009 DRAWIN LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	Л				HPCC					PARK WE	ST				VAL	LEYCRI	ST	
BASE BID PREVAILING WAY PERFOMANCE & SALES TAX 5/8/2009 DRAWIN LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN						-												
BASE BID PREVAILING WAI PERFOMANCE & SALES TAX 5/8/2009 DRAWIN LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN								DANNY WEHUNT 760-739-7790					BRENDAN McFADDEN 858-458-9900					
BASE BID PREVAILING WAI PERFOMANCE & SALES TAX 5/8/2009 DRAWIN LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	DESCRIPTION	╬	QTY		UNIT \$	\$	-	QTY		UNIT \$	790	\$		QTY		3-458-99 IIT \$	100	\$
PREVAILING WAN PERFOMANCE & SALES TAX S/8/2009 DRAWIN LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER . EPOXY WEED BADECOMPOSED GOTAL TARRIER . EPOXY WEED BACHER TUBE WATERING BASI DECOMPOSED GOTAL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REGOTAL PURPLE PIP . S.S. CONTROLLE PRESSURE REGOTAL TARRIER . EUCALYPTUS IN MAINTENANCE . 12 MO. MAINTENANCE . 12 MO. MAINTENANCE		Т	Q.1.		OIII \$	1,151,000		Q.		OIIII \$		Ψ		<u> </u>		.		
PERFOMANCE & SALES TAX 5/8/2009 DRAWIN LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE: ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN						· ·												
SALES TAX 5/8/2009 DRAWIN LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	DMANCE & PAYMENT BOND					~												
LANDSCAPING DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN						~												
DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	99 DRAWINGS					~												
DRIVABLE GRAS SOIL PREPARAT PECAN HULL MU TURF HYDROSE ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN																		
SOIL PREPARAT PECAN HULL MU TURF HYDROSE: ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	SCAPING																	
PECAN HULL MU TURF HYDROSE: ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	BLE GRASS W/ FILTER, BASE & SAND					>												
TURF HYDROSE ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	REPARATION AND FINE GRADING					>												
ROOT BARRIER. EPOXY WEED BA DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	N HULL MULCH					>												
EPOXY WEED BADECOMPOSED GEOMPOSED GE	HYDROSEED					~												
DECOMPOSED G TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	BARRIER AT CURB EDGE E/C3017					~												
TRAFFIC CONTR PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	/ WEED BARRIER AT STEEL EDGE PER 6/L3014					~												
PLANT STAKING BREATHER TUBE WATERING BASI IRRIGATION EARLY MOBILIZE ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	MPOSED GRANITE					~												
BREATHER TUBE WATERING BASE IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	IC CONTROL FOR DELIVERIES					~												
WATERING BASI IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	STAKING					~												
IRRIGATION EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	HER TUBES AT ALL TREES PER A/C3017					~												
EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	RING BASIN FOR SHRUBS & TREES PER B,C/C3017	4				~												
EARLY MOBILIZA ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN													_				-	
ALL PURPLE PIP ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN		\blacksquare															-	
ALL LINES, METE BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	MOBILIZATION FOR CONDUIT UNDER AC PAVING	\blacksquare				•												
BACKFLOW DEV S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	JRPLE PIPE AND APPURTENANCES PER TITLE 22	\blacksquare				· ·									-		-	
S.S. CONTROLLE PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN		\blacksquare		-		-												
PRESSURE REG EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN	FLOW DEVICES WITH REQUIRED FENCING	╫				-											-	
EUCALYPTUS IN MAINTENANCE 12 MO. MAINTEN		H				-											-	
MAINTENANCE 12 MO. MAINTEN	SURE REGULATOR AS SHOWN AS "P' ON L5002	₩		-		+ -											-	
MAINTENANCE 12 MO. MAINTEN	LYPTUS IN-GROUND TRUNKS (CUT AND INSTALL ONLY)	╫				\$9,500.00												
12 MO. MAINTEN	THE THE IN-CITE OF THE INCIDENCE OF THE	Ħ		-		ψ3,000.00												
12 MO. MAINTEN	FNANCE																+	
	MAINTENANCE FOR PLANTS & SHRUBS			1		~											+	
o with Live	MAINTENANCE FOR GROUND COVER			1		~											+	
	WHITE I ON SKOOLD SOVER																	
i i																		
	TOTA					1,160,500												



To: All Bidders Bid Date: February 7, 2013

Attn: Lead Estimator Project: SCRM

Location: San Diego, CA

From: Danny Wehunt Drawings: Dated 5/8/2009

Dear Sirs:

We are pleased to submit for your consideration our opinion in probable construction cost for the above referenced project. We based our study on plans and specifications prepared by Davis Davis Architects; including plan sheets 1 through 21 dated 5/8/2009.

	Specific Inclusions and Exclusions	INCLUDED	EXCLUDED	NOTES
	Breakdown of Estimated Costs for Base Budget: 1 LS Landscape 1 LS Irrigation 1 LS 12 MO Maintenance 1579 SF Jacob Vegetation Screen 5 EA Bike Racks 21 EA Vendome Bollards 5 EA Landscape Forms Trash Receptacles 5950 SF Turf Hydroseed 630 SF Grass Pave II SF Decomposed Granite Breakdown of Estimated Costs for Live Roof System:	\$405,700 \$423,694 \$6,000 \$55,265 \$4,500 \$28,560 \$7,585 \$34,807.50 \$4,788 \$4,310		Installation Includes: • All pricing includes sales tax • Root barrier at curb edge • Watering basin for shrubs and trees • Backflow devices w/ fencing • Epoxy weed barrier at steel edge • SS controllers • Pressure regulator • All purple pipe and appurtenances per Title 22
	30 EA LiveRoof Pods (200 SF Each)	\$108,000		 Staking of plants is included Soil prep & fine grading
(1) (2) (3)	Water meters, electrical pedestals and meters, power to controller locations, construction water, permits, fees and utility costs Supply and placement of top soil Concrete, asphalt paving, electrical, signage, site furnishings, drainage, demolition, repair of existing landscape and/or irrigation systems, erosion control, dewatering, waterproofing, traffic control and herbivore		X X	
(4) (5)	control Cutting, patching, boring coring and jacking Excavation and/or trenching that cannot be accomplished with normal equipment such as a John Deere 310 Backhoe or Ditch Witch 3500 trencher		X X	
(6)	Any costs related to any union agreements other than the Laborers Union		X	
(7)	Cost for Payment and Performance Bonds has not been included in this study but can be provided if requested. Please add 1.25% bond premium to the total amount of this study if P&P bonds are required		X	
(8)	LiveRoof Permaloc edging		X X	

Other Inclusions

- 1. Post installation maintenance period assumed as 90 days, unless otherwise noted
- 2. Standard insurance coverage includes Waiver of Subrogation and Completed Operations Liability

- 3. General Liability and Worker's Compensation insurance coverage will be provided by Park West Landscape for this project. Enrollment in an Owner Controlled Insurance Program (OCIP) is not included as a part of this offer.
- 4. Prevailing wage rates
- 5. Class II Base in included for the Concrete Turf Block & Grass Pave II scope
- 6. Sod is included for the Concrete Turf Block & Grass Pave II areas
- 7. LiveRoof standard system includes irrigation, drainage, LiveRoof Standard Modules, Moisture Portals, LiveRoof Engineered Soil, LiveRoof Plantings and slip sheet.

Special Assumptions, Qualifications and Exclusions

- 1. LiveRoof has a lead time of 12-14 weeks
- 2. Early mobilization for conduit under AC paving is included in above pricing

Thank you for the opportunity to submit this opinion of probably construction cost. If you should have any questions please do not hesitate to contact me.

Respectfully Submitted,

PARK WEST LANDSCAPE, INC.

Danny Wehunt

Business Development

February 7, 2013

Hensel Phelps Construction Co. 444 North 44th Street, Suite 105 Phoenix, Arizona 85008

Phone: 480.383.8480 Fax: 480.383.8499



SUBJECT: SCRM/SDCRM

LANDSCAPE AND HARDSCAPE CONSTRUCTION BUDGET

Dear Estimator,

We are pleased to present a landscape and irrigation budget for your project. Our team is dedicated to providing you with the high level of service and quality landscape presentation you have come to expect. The following budget is based upon the drawings and specifications dated 5.8.2009 and includes the following scope of work:

- Irrigation
- Landscape
- 90 Day Post Installation Maintenance

Please note the following clarifications we are providing to assist you in evaluating our budget:

Clarifications

- It has been assumed that receive all areas at the appropriate compacted subgrade. Soil import is limited to the categories identified in attachment.
- Water, power, meters, traffic control (except for deliveries), survey, permits, and related costs have been considered the responsibility of others
- Includes plant staking
- Includes a 183 day maintenance for ground cover only
- 3% Performance and Payment bond
- It has been assumed that ValleyCrest will have the opportunity to place irrigation piping (sleeves) and large trees prior to curb, curb and gutter, sidewalk, asphalt paving, walls and all other hardscape.
- · Coring, boring, sawcutting, patching, removal and/or replacement of asphalt or concrete paving are excluded
- This proposal has been prepared utilizing normal trenching and excavation equipment. A Ditchwitch 3500 or equal has been calculated for trenching and a Ford or John Deere rubber tire backhoe for excavation. If conditions are encountered, requiring the use of pneumatic devices, rock drilling tools, breakers of blasting this work shall be extra.
- Piping and conduit passing through or under structure is assumed the work of others.
- Pricing has included sales tax and prevailing wage
- Pricing does include, per B&C/C3017, a watering basin for shrubs and trees
- Irrigation pricing includes all purple pipe and appurtenances
- Irrigation pricing includes an early mobilization to install conduit beneath AC paving

Cost Summary: See Attached

We will be pleased to provide any further information if required.

Yours truly,

Brendan McFadden Assistant Branch Manager