			Sheetrockers TOM DIFIORE		TAPE 'N' MUD ROGER MULLINS		Wedue Wrktwice JERRY BIGLEY		Level 5 STEVE CRAIG		ALLSTUDS Framing DAVID KAISER
DESCRIPTION BASE BID	\$ 3,099,000.00		BID BOND BELOW		BID BOND BELOW		BID BOND BELOW		BID BOND BELOW		BID BOND BELOW
SALES TAX PREVAILING WAGE W/ CERTIFIED PAYROLL PARKING	<u> </u>		•		•		•		•		, , , , , , , , , , , , , , , , , , ,
INSURANCE UNIION/NONUNION	<u>,</u>		· ·		· ·		>		<b>y</b>		<b>V</b>
DRAWINGS & SPECIFICATIONS STAGING PLAN	·		> >		· ·		> >		> >		· ·
HPCC REVISED SCHEDULE 5/8/09 ADDENDA 1 - FIREPROOFING	•		· ·		•		•		•		•
ADDENDA 2 - DRYWALL & FRAMING  1 AS APPLICABLE	ÿ		•		•		•		•		•
INTERIOR FRAMING & DRYWALL MOISTURE RESISTANT BOARD AT PRIORITY DROP			\$ 1,571,000		\$ 1,726,000		\$ 2,034,000		\$ 1,462,000		\$ 1,240,000
DOWNS & MECHANICAL SHAFTS  MOISTURE RESISTANT BOARD AT WET WALLS &	<u>,                                     </u>		•		•		•		•		\$ 17,000
VIVARIUM CEILINGS IMPACT RESISTANT BOARD AT ALL VIVARIUM WALLS			\$ 12,000		\$ 1,000 \$ 17,000		,		,		\$ 1,000 \$ 4,000
QUINCH DUCT SHAFTWALL FROM MRI , THRU INTERSTITIAL LEVEL, UP THRU CAFÉ ROOF	v		•		\$ 12,000		\$ 12,000		\$ 12,000		\$ 12,000
STUD/TRACK REINFORCEMENT FOR PENETRATIONS HEADER WALL AT BREAK ROOM CEILINGS	•		•		•		<b>,</b>		, ,		
ARMOURCOAT PLASTER AT LOBBY AND BREAKOUT ROOM	✓ DENSHIELD TILE		\$ 10,000		\$ 6,000		•		•		•
TILE BACKING PANELS - PRODUCT  ACOUSTICAL SEALANTS & TAPES AS REQUIRED	GUARD		•		,		<b>.</b>		<b>.</b>		<b>V</b>
REQUIRED BACKING ROUGH-IN FRAMING FOR FIRE EXTINGUISHER	•		•		\$ 2,000		,		•		,
CABINETS INSTALL ACCESS PANELS	•		\$ 7,000		<b>V</b>		<b>&gt;</b>		<b>,</b>		\$ 5,00
FRAME & WRAP DRYWALL AT ALL COMBINATION FIRE/SMOKE DAMPER PENETRATIONS	•		•		•		•		•		_
PRETREATED WALLS & CEILINGS AT VIVARIUM (VERMIN CONTROL, BORIC ACID OR AMORPHOUS SILICA)	v		•		•		•		\$ 52,000		,
CLEAN TRACKS PRIOR TO INSTALLING ABOVE TREATMENT	•		•		•		•		\$ 52,000		
STANDARD MANUFACTURER'S WARRANTY PUNCHLIST REPAIRS	•		<b>,</b>		•		•		•		•
TROUGHS FOR DRYWALL MUD, ETC.  NO POWDER DRIVEN FASTENERS IN EXPOSED APPLICATIONS	•		<b>&gt;</b>		•		>		•		•
MOCK UP OF EACH LEVEL OF GYP BD FINISH  GYP BOARD = MIN. RECYCLED CONTENT OF 25%	· ·		•		• 04 000		>		•		· •
GYP BOARD = MIN. RECYCLED CONTENT OF 25%  FRP	<u>,                                     </u>		\$ 84,000		\$ 84,000		\$ 84,000		\$ 84,000		\$ 84,000
LEVEL 5 FINISH AT VIVARIUM ROOMS	•		\$ 6,000 \$ 41,000		\$ 20,000		\$ 20,000		\$ 20,000		\$ 6,000 \$ 15,000
POD FRAMING - INTERIOR & EXTERIOR			\$ 271,000		\$ 332,000		\$ 218,000		\$ 215,000		\$ 189,000
FRAMING & SOFFITS AT PODS	•		•		•		•		•		•
BACKING FOR TRESPA PANELS	•		\$ 11,000		\$ 24,000		•		\$ 60,000		\$ 24,000
INTERSTITAL STEEL JOIST FRAMING & WOOD DECKING			\$ 201,000		\$ 249,000		\$ 263,000		\$ 191,000		\$ 191,000
PLYWOOD FSC CERTIFIED, COC REQUIRED PLYWOOD FIRE TREATED	· ·		•		•		<b>&gt;</b>		<b>&gt;</b>		•
MISC. HARDWARE, SIMPSON HANGERS, HAT CHANNEL	•		•		•		•		•		•
INSULATION			\$ 159,000		\$ 134,000		\$ 152,000		\$ 149,000		\$ 152,000
FIBERGLASS BATT INSULATION OUTSIDE MORGUE ON LEVEL 1  SOUND ATTENUATION BLANKETS AROUND ELEVATOR	•		•		•		•		•		•
SHAFTS , STAIRS, MEP ROOMS, LABS, IT ROOMS GLASS WASH ROOM, SHAFTS, CONFERENCE ROOMS,	•		•								
KITCHENS , COMPUTATIONAL LABS & LAB SUPPORT ROOMS  EXTRUDED-POLYSTYRENE BOARD INSULATION IN					•		•		•		•
CURTAIN WALL SYSTEM  R-19 INSULATION UNDER LEVEL 2 TERRACE DECK AND AS NEEDED TO SEPARATE OUTSIDE FROM OCCUPIED	<u> </u>		•		•		•		•		•
SPACE  EDGE OF DECK FIRE SAFING, CAULKING COMPOUND	•		•		•		•		•		•
AND SAFING CLIPS	<u> </u>		•		•		<b>&gt;</b>		•		•
FIREPROOFING STD DENSITY FP I.L.O. MED DENSITY PER CODED	NO W/PART		\$ 116,000 \$ (46,000)		\$ 43,000 No - OK		\$ 226,000 \$ (150,000)		\$ 81,000 No - OK		\$ 39,000 No - OK
METAL DECK, COLUMNS, BEAMS AT AUDITORIUM AND PODS	•		•		•		•		•		•
OVERSPRAY PROTECTION  INCLUDE EXCESSIVE RETESTING COSTS	<u> </u>		<i>y</i>		· ·		· ·		·		•
PROPER VENTILATION TO WORK AREAS	•		•		•		>		•		•
COAT SUBSTRATES WITH BONDING ADHESIVES TOPCOAT	•		\$ 11,000		\$ 11,000		<b>&gt;</b>		\$ 11,000		\$ 11,000
MOCK UP WARRANTY	•		•		· ·		<b>&gt;</b>		<b>,</b>		•
EXTERIOR FRAMING/SHEATHING/ WATER									·		
RESISTANT MEMBRANE MEMBRANE PRODUCT & MANUFACTURER, INCLUDE	VAPROSHIELD LLC		\$ 328,000		\$ 190,000		\$ 343,000		\$ 229,000		\$ 312,000
ALL COMPATABLE MATERIALS  STUD FRAMING 16" O.C. BEHIND ACM PERIMETER OF	WALLSHIELD		•						•		
ROOF LEVEL SOFFIT FRAMING BELOW STAIR 6	•		•		\$ 4,000		<b>V</b>		<b>V</b>		v v
DEFERED SUBMITTALS  MOCK UP - LARGE SCALE	ÿ		•		•		•		•		\$ 15,000
METAL PANEL INFILL FRAMING @ MECH.											
SCREEN, ACM PARAPET, AUDITORIUM SKIRT			\$ 36,000		\$ 53,000		\$ 121,000		\$ 108,000		\$ 36,000
INSTALL DOOR FRAMES			\$ 22,000		\$ 55,000		\$ 37,000		\$ 23,000		\$ 37,000
MOVE DOORS FROM CENTRAL LOCATIONS	·		·		•		•		•		•
INSTALL DOOR FRAMES BETWEEN CONCRETE WALLS			<u> </u>		•		•		•		•
SCAFFOLDING  EXTERIOR FRAMING INSTALLATION	v		\$ 201,000		\$ 334,000		\$ 160,000		\$ 153,000		\$ 99,000
LOBBY	· ·		•		•		•		•		•
AUDITORIUM PROTECTION OF WATERPROOFING	NO, by WP Sub		NO, w/ WP Sub		NO, w/ WP Sub		NO, w/ WP Sub		NO, w/ WP Sub		NO, w/ WP Sub
SCAFFOLD USE BY OTHERS (60 DAYS)			6 MO. FOR ALL SCAFFOLDING		\$ 30,000		6 MO. FOR ALL SCAFFOLDING		6 MO ON ALL SCAFFOLDING		\$ 30,000
BOND		1.10%	with above	1.15%	\$ 39,000	1.30%	\$ 47,000	1.20%	\$ 36,000	2.20%	\$ 61,000
GC			with above		\$ 99,000		\$ 76,000		\$ 123,000		\$ 276,000
FEE Subtotal Subcontract Amount:	\$ 2000 000		with above		INCLUDED		\$ 50,000		\$ 78,000 \$ 3,087,000		\$ 77,000
Subtotal Subcontract Amount:	\$ 3,099,000		\$ 3,041,000	)	\$ 3,465,000		\$ 3,693,000		\$ 3,087,000		\$ 2,933,000
<u> </u>											4