CL JERSEY BARRIER
COLUMN LINE
LEASE LINE

JERSEY BARRIER SPACING DETAIL 1/4" = 1'-0" (2)

NEW WORK GENERAL NOTES NO SCALE

1. THESE DRAWINGS WERE DEVELOPED FROM EXISTING DIMENSIONS PROVIDED BY OWNER, FIELD VERIFY

2. GENERAL CONTRACTOR TO TAKE INVENTORY OF ALL REUSABLE SIGNAGE AND STORE SAFELY OR RELOCATE AS NECESSARY. RACS TO FABRICATE ANY ADDITIONAL SIGNAGE AS NECESSARY.

3. REFER TO ELECTRICAL AND MECHANICAL DRAWINGS FOR LIGHT FIXTURE, FANS, POWER, GRILLES,

4. LIGHTING AND DIFFUSER LOCATIONS FOR REFERENCE ONLY. REFER TO ELECTRICAL & MECHANICAL

6. SPRINKLER HEADS, RECESSED LIGHT FIXTURES AND OTHER DEVISES TO BE CENTERED IN ACOUSTICAL

7. WHERE GWB CEILING IS LOWER THAN ADJACENT CEILING MATERIAL - RETURN FACE SHALL BE PAINTED

8. FIXTURES & EQUIPMENT SHOWN FOR COORDINATION PURPOSES ONLY REFER TO MEP DWGS. FOR

10. REFER TO STRUCTURAL AND MEP DRAWINGS FOR ADDITIONAL INFORMATION AND REQUIREMENTS

11. PATCH ANY HOLES IN FLOOR TO MATCH EXISTING ADJACENT FLOOR CONSTRUCTION, FINISH AS

9. ALL TENANT RELATED TECHNICAL EQUIPMENT SHALL REMAIN OPERATIONAL THROUGHOUT THE

ALL CONDITIONS PRIOR TO CONSTRUCTION.

CEILING TILE UNLESS NOTED OTHERWISE.

12. FIRE CAULK ALL GAPS IN FLOOR OPENINGS

DRAWINGS FOR ALL FIXTURE LOCATIONS & ADDITIONAL NOTES.

5. COORDINATE W/ RAC FOR RELOCATION OF ANY ITEMS IN CONFLICT W/ NEW WORK.

13. POWER AND DATA ANRE SHOWN FOR REFERENCE ONLY - REFER TO ELEC.

DIFFUSERS, ETC.

GWB SURFACE.

SCHEDULED.

FURTHER DETAIL.

DURATION OF THE PROJECT.

CRITICAL TO THE WORK.

—RELOCATED BASE BUILDING JERSEY

BARRIERS - GC TO RELOCATE TO NEW

LEASE LINE

SHEET
REFERENCE
NUMBER

A-7-2.21

