JOHANSEN
CONCRETE, INC

Quotation PS113022A-1

Quotation Date:
Revision No:

Project Name:

11/22/22

Payment Terms: Net 30 Days

Carpenter Creek Culvert

Delivery Address:
GRANITE CONSTRUCTION

FOB Jobsite
Carpenter Creek

IR

Group Part No

Q10127

Q10127

Q10127

Description

ltem #24 Contractor Designed Buried Structure
Culvert only 12' x 12' x 50' clear span (actual culvert
will be 15" wide to allow for corner fillets) Heaviest

Approx 52k #'s each 45 degree skew

Wing Walls for same culvert (lightweight concrete)

Heaviest Approx 38k #'s

Approach Slabs Precast version of WSDOT detail

16-2008 Aprrox 45k #'s each

Shipping Code Qty Unit
Delivered FOB 1 ft
Truck
Delivered FOB 1 ft
Truck
Delivered FOB 1 ft
Truck

Unit Price

463,500.00

185,225.00

182,750.00

Net Amount

463,500.00

185,225.00

182,750.00

Quotation Notes

Includes shop drawings with calc's, weld plates, dowels, FOB Jobsite.

Approx (10) base sections of culverts, (10) top sections, (2) with traffic barrier,
sections of Approach Slabs. Approach slab will connect to the corbel on the sides of the culvert with PT duct holes and dowel provided.
Conctractor will need a two line crane with rigging to offload and install parts, provided grout, welding, shims, electrical conduit, and traffic barrier by

others.

No coatings, dunnage, shims, grout, membrane, special inspection, or sales tax included.
Electrical conduits installed by others.

(

All orders are subject to credit acceptance by seller.

A 3% credit card service fee may be added for all credit card payments.
Delivery trips, setting time, or materials not noted above will be billed accordingly.
Offer to sell subject to Johansen Concrete's company policies, terms, and conditions.

(12) sections of Wing Wall, (8)

Net Total: 831,475.00
Estimated Tax: 0.00
Gross Total 831,475.00

All specialized product may be subject to a deposit prior to submittals and/or fabrication.
Quotation is valid for 30 davs.
Thank you for choosing Johansen Concrete Inc!
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