

# HITOP SAND & GRAVEL

400 Valley Ave NE  
Puyallup, WA 98372-2516

CUSTOMER GRANITE CONSTRUCTION COMPANY

DATE 28 Nov 2022

PROJECT Carpenter Creek Fish Passage

PROJ. START 03 Apr 2023

## CONCRETE PRODUCTS

PROD. #		DESCRIPTION	WORK TYPES	NOTES	PRICE	UOM
15TXI3	15TXI3		WALL	LIGHTWEIGHT AGGREGATE CONCRETE	\$285	CY
0442A	0442A	BARRIER	UTILITY	CLASS 4000 CONCRETE	\$125	CY

## ADMIXTURES (MUST BE REQUESTED WHEN PLACING ORDER WITH CONCRETE DISPATCH)

ADX004	POZZOLITH NC534 - ACCELERATOR	Upon Customer Request		\$10.00	%
ADX007	MLIFE SRA 035 Shrinkage Reduced	May be needed to hit .035 shrinkage goal. Priced Per Gal.		\$34.00	%

## OTHER

RMC100	ENVIRONMENTAL COMPLIANCE - RM			7.00	CY
RMC200	OVERTIME - MIXER - HOURLY			\$160.00	HR
RMC400	PUMP BLOW-BACK CHARGE			\$175.00	EA
RMC205	TRUCK TIME - MIXER	8 min per cy unload time allowed before charges apply.		\$160.00	HR
RMC403	RETURNED CONCRETE	No Charge, First Two Yards		\$65.00	EA
RMC101	FUEL SURCHARGE-READY MIX	Price Subject To Change Based Upon Fuel Price Index.		\$32.00	LD
RMC104	WINTER PERFORMANCE (NOV-MAR)	Nov 1st through March 31st		\$4.50	CY

### NOTES

No current shrinkage data for mix 15TXI3. Any shrinkage testing will be at contractors expense. These are budget numbers and subject to change based off the lightweight aggregate prices.

PLEASE READ CAREFULLY THE GENERAL TERMS & CONDITIONS ON THE LAST PAGE.

The information contained herein supersedes and replaces, in their entirety, any previous written agreements or oral understandings.

Customer shall be deemed to accept and will become bound by all of the terms and conditions contained herein by either signing this quote or by ordering the materials associated with such project. This quotation will become a contract only after its acceptance signed by the purchaser and approved and signed by Miles Sand & Gravel Company.

Customer shall be deemed to accept and will become bound by all of the foregoing terms and conditions by either signing above or ordering the materials associated with such project.