

# Speed Drilling, LLC

Utah

Dec 2, 2024

Subject: Bid Proposal

Reference: Lehi Pedestrian Bridge

Proposes to furnish all Supervision, Labor, Equipment and Materials specified below to complete the following:

Drill & Place:	(Includes concrete, rebar, temporary casing and permanent casing)	\$1,698.00 LNFT
Mobilization:		\$16,000.00 Each

## Exclusions

1. General Contractor shall supply on site storage area for equipment, work trailers and materials.
2. Removal and/or protection of all utilities either overhead or underground for completion of work
3. All engineering including site survey, layout, off sets and as built drawings.
4. All traffic control including barricades and flagging and permitting.
5. Dust control
6. Hazardous/contaminated spoils and water: others will provide removal and disposal of hazardous/contaminated materials at no cost to speed drilling.
7. Decontamination of equipment due to hazardous spoils and water.
8. All specialty equipment required for worker protection from contaminated water or spoils.
9. Site access
10. Work platforms with less than three degree slope.
11. Bonds
12. Repair or restoration to damaged surfaces.
13. Concrete Testing
14. Column Rebar
15. Off site spoils removal
16. Liquidated Damages
17. Retention

## General Notes

1. Payment for actual drilled depths drill only shafts.
2. Payment from top of concrete to tip elevation for drill and por shafts.
3. Pricing is for the full scope of the project any adders or deducts will be priced accordingly before proceeding.
4. Due to market fluctuations material prices are subject to change.
5. Schedule to be agreed upon by Speed Drilling and the client.

## Unforeseen Conditions (To be negotiated if conditions arise)

1. Problems encountered/incurred, due to others.
2. Conditions encountered different from supplied geotechnical report.
3. Conditions encountered different from those expected in the area when no geotechnical report is supplied.

This proposal will remain good for your acceptance for thirty-days (120), at which time it will become subject to price changes. A subcontract shall be agreed upon and signed prior to scheduled start up, so needed equipment can be scheduled for the project.

We appreciate the opportunity to provide you with a proposal for the above job.