
Acct 11000 Trade

Daktronics TiSubcon OES

BUILDING 99,143 37,693 73,500

(2) Scoreboards for Exhibition Court Included Included Included

(2) Scoreboards for Practice Court Included Included Included

(5) Shot Clocks Included Included Included

Controllers Included Included Included

(3) Locker Room Clocks Included Included Included

CCIP Credit (129) Included Included

Bond Excluded 1,166 1,500

99,014 38,859 75,000 0

SITE

0 0 0 0

ADD'L PROJECTED COSTS

Access and Protection 4,924 4,924 4,924

Spare Parts Package Included 2,500 Included

2-Year Labor and Material Warranty Included 5,000 Included

Preventative Maintenance Included 2,500 Included

Design-Build System Included 15,000 Included

Portable Shot Clocks Should Installed Fail Included 5,000 5,000

Scoring Feeds to TWC Pedestals Included 15,000 15,000

Installer Qualifications per Specification Included 20,000 Included

(5) Backboard light Strips Included 3,500 3,500

(2) Portable Backup Shot Clocks Included 7,000 7,000

Scoring Displays at Tickets 1062 4,000 4,000 4,000

8,924 84,424 39,424 0

TOTAL 107,938 123,283 114,424 0

0.00% 14.22% 6.01% -100.00%

Los Angeles Lakers Headquarters

Bid Tabulation

Scoring Displays

MPrata
Text Box
Nevco
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Exhibit G - Inclusions

Specific Requirements

All labor, equipment, and materials to perform work for Scoring Display Systems in accordance with the 
Contract Documents, manufacturer's requirements, and as further clarified herein.

.001

Scope to be Design-Build. Includes Delegated Design with drawings and calculations stamped by Qualified 
Professional Engineer. Engineering responsibility includes verification of design intent shown. 
SUBCONTRACTOR is responsible for verifying that design intent will constitute a complete system capable 
of meeting designated criteria and SUBCONTRACTOR has included cost for any revisions to design intent so 
that system meets criteria.  See Section 116500, Paragraph 1.1 and 1.6-B.

.002

Plan check and permit, as required.  See Section 11 65 00, Paragraph 1.1-E..003

Two (2) basketball scoring displays at Main Court with requirements per Section 116500, Paragraph 2.3-A..004

Two (2) basketball scoring displays at Practice Court with requirements per Section 116500, Paragraph 2.3-B..005

Coordination with Owner and Design Teams for final scoreboard design and locations, including selections for 
LED colors, display assembly colors, and advertising/naming panels.  See Section 116500, Paragraph 1.3-B.

.006

Court scoring display locations and sizes per Low Voltage floor plans, LV-301 elevations and RFI-372..007

Verification of scoring display sizes shown on LV-301..008

Court scoring display components per details on LV-950..009

Clock scoring functionality per diagram on 3/LV-950..010

Five (5) shot clocks and LED goal scoring strips. This includes equipment for four (4) portable backstops 
shown on drawings and for an additional back-up backstop. Requirements at each per Section 116500, 
Paragraph 2.5

.011

At portable backstops, shot clock holders and electrical up to shot clock holders By Others. 
SUBCONTRACTOR to coordinate with portable backstop subcontractor for install.

.012

Shot clocks as two sets of two (2) - top of goal only.  See Section 116500, Paragraph 2.5-A-4..013

Portable shot clocks for use should installed shot clocks fail per Section 116500, Paragraph 2.5-B..014

Game clocks at the following locations: West Elevation of D-Fender's Lockers 1077, South Elevation of 
D-Fender's Coach Lockers 2098, and West Elevation of Visitor's Lockers 1033.1.

.015

Game clocks to be recessed per Section 116500, Paragraph 2.5-D-1-b..016

Scoring control components, including software..017

Game In-Progress/Statistical Information Controllers per Section 116500, Paragraph 2.4. Includes one (1) 
control console for each court plus two (2) spares.

.018

Display and Scoring Systems Software License per Section 116500, Paragraph 1.9. SUBCONTRACTOR 
agrees to comply with software agreement included in Section 116500 and that it supersedes any standard 
license agreement.

.019

Scoring Display Support Equipment, if required, per Section 116500, Paragraph 2.6..020

Scoring feeds in data to one TV Truck Parking Pedestal..021

Secondary steel for attachment to building steel shown on structural drawings. See also Section 116500, 
Paragraph 1.3-J.

.022

Structural steel members to be flange web, wall thickness 1/4"..023

Low voltage control system for all displays..024
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Electrical to each display system from power shown on electrical drawings. See Section 116500, Paragraph 
1.4-E.

.025

Sheet metal to be minimum thickness 18 gauge per Section 116500, Paragraph 2.2-D-1..026

Exposed steel to be finished per Section 099123..027

Enclosure to be anodized aluminum with color TBD by Owner..028

SUBCONTRACTOR to comply with Section 116500, Paragraph 2.1-F requirement that manufacturer's name, 
logo, and representation not be visible to public.

.029

Field dimensioning..030

Manufacturer with minimum five (5) years experience.  See Section 116500, Paragraph 1.5-A..031

Installer qualifications per Section 116500, Paragraph 1.5-B, including minimum five (5) years experience..032

Provide references from minimum three (3) users of similar display and control systems proposed for this 
project.  See Section 116500, Paragraph 1.5-B-4-e.

.033

Provide information about legal disputes occurring within last six (6) calendar years per Section 116500, 
Paragraph 1.5-C.

.034

Shop drawings and submittals per Section 116500, Paragraph 1.6. Includes calculation and drawings stamped 
by structural engineer.

.035

O&M and Owner Training per Section 116500, Paragraphs 1.6-C and 3.5..036

Performance Test, Performance Test Report, and Final Inspection per Section 116500, Paragraph 1.6-D..037

Testing by SUBCONTRACTOR per Section 116500, Paragraphs 3.2 and 3.3. Includes testing equipment as 
indicated.

.038

Coordination with Owner during Acceptance Testing per Section 116500, Paragraph 3.4. Includes supply of 
test equipment for Owner's use and one (1) technician made available for the entire testing period (day or 
night).

.039

Closeout Submittals per Section 116500, Paragraph 1.6-E..040

Labor and material warranty for two (2) years following Substantial Completion..041

Service during warranty period per Section 116500, Paragraph 1.10-D..042

Maintenance for on-site spare parts inventory per Section 116500, Paragraph 1.10-F..043

Preventative inspections and cleaning during warranty period per Section 116500, Paragraph 1.10-H..044

Schedule and Logistics

Protection of Court Flooring for own work..001

Complete submittal with engineered shop drawings and calculations to be provided two (2) weeks after Notice 
to Proceed.  Material delivered to jobsite for installation eight (8) to ten (10) weeks after Notice to Proceed.

.002


